

RESOLUTION NO. 21-27

A RESOLUTION OF KITSAP TRANSIT BOARD OF COMMISSIONERS AUTHORIZING STAFF TO AWARD A CONSTRUCTION CONTRACT FOR THE CHARLESTON BASE ELECTRIC INFRASTRUCTURE CONSTRUCTION PROJECT TO MCCOY ELECTRIC COMPANY, INC.

WHEREAS, at its regular meeting on July 7, 2020, the Board approved Resolution 20-37 authorizing staff to solicit bids for construction of the Charleston Base Electric Infrastructure project; and

WHEREAS, the work consists of extending electrical service using horizontal bore, concrete pavement removal, trenching, backfill, and replacement. The contractor will install conduits, handholes, switch gear, foundations and electrical conductors for installation of six (6) DC fast chargers for bus charging; and

WHEREAS, staff publicly advertised Invitation for Bids (IFB) KT 21-700 for construction and received nine (9) bids in response to the solicitation; and


WHEREAS, McCoy Electric Company, Inc. was the lowest responsive and responsible bidder in the amount of five hundred eleven thousand three hundred twenty-nine dollars and twenty-six cents (\$511,329.26); and

WHEREAS, staff has determined the bid pricing received from McCoy Electric Company, Inc. to be fair and reasonable; and

WHEREAS, this project was included in the approved 2021 Capital Budget - Transit Fund using proceeds from the Washington State Department of Transportation (WSDOT) Green Transportation Capital Grant funding for one million dollars (\$1,000,000) for Charleston Base Electric Infrastructure.

NOW THEREFORE, BE IT RESOLVED the Board of Commissioners hereby authorizes staff to award a construction contract for Charleston Base Electric Infrastructure to McCoy Electric Company Inc. in the amount of five hundred eleven thousand three hundred twenty-nine dollars and twenty-six cents (\$511,329.26).

ADOPTED by the Kitsap Transit Board of Commissioners at a regular meeting held on the 6th day of April, 2021.



Robert Putaansuu, Chairperson

ATTEST:



Jill A. Boltz, MMC
Clerk of the Board



MEMORANDUM

DATE: March 30, 2021

TO: Steffani Lillie

FROM: Patrick Rogers

SUBJECT: Recommendation to Award- CB Electric Infrastructure Construction Project

On February 8, 2021, Procurement Staff released an Invitation for Bids; KT 21-700 CB Electric Infrastructure Construction project. On March 22, 2021 Kitsap Transit received nine (9) bids in response to this solicitation. McCoy Electric Company Inc (McCoy) was announced as the apparent Low Bidder pending responsiveness and responsibility checks.

Procurement Staff conducted a price analysis comparing McCoy's offered price against the other bids and Kitsap Transit's Independent Cost Estimate. This analysis shows that the pricing offered by McCoy is fair and reasonable; price analysis is attached.

Procurement Staff has completed the responsiveness and responsibility checks and has deemed McCoy responsive and responsible. It is my recommendation that McCoy Electric Company Inc be awarded the KT 21-700 CB Electric Infrastructure Construction project in the amount of \$511,329.26; this project is sales tax exempt.

If you have any questions, please contact me at 360-479-6960.

Patrick Rogers, Purchasing Coordinator

KT 21-700 CB EI Construction

Task	Description	AES	Magnum Power	Boomtown Services	Vet Ind.	MB Electric	Chinook	Olympic Peninsula Construction	McCoy Electric	Michels Power	ICE
1	Mobilization	\$31,649.00	\$20,000.00	\$9,250.00	\$185,000.00	\$ 15,000.00	\$ 46,136.00	\$ 18,000.00	\$ 30,501.82		
2	Conduit Bore	\$153,577.00	\$175,000.00	\$69,231.00	\$86,500.00	\$ 132,000.00	\$ 216,000.00	\$ 92,000.00	\$ 95,068.00		
3	Utility Transformer Vault and Meter	\$29,579.00	\$40,000.00	\$36,991.00	\$27,000.00	\$ 10,000.00	\$ 38,716.00	\$ 50,000.00	\$ 11,053.15		
4	AT5 Vault	\$7,896.00	\$12,000.00	\$9,120.00	\$23,000.00	\$ 12,780.00	\$ 16,171.00	\$ 25,000.00	\$ 4,820.00		
5	Switchgear	\$123,685.00	\$25,000.00	\$186,631.00	\$166,000.00	\$ 213,000.00	\$ 182,463.00	\$ 185,000.00	\$ 103,122.90		
1	Raceway and Ductbank	\$99,620.00	\$60,000.00	\$105,264.00	\$233,600.00	\$ 153,406.00	\$ 251,200.00	\$ 192,000.00	\$ 105,774.05		
2	Subpanels	\$25,238.00	\$12,000.00	\$80,368.00	\$10,700.00	\$ 15,000.00	\$ 17,940.00	\$ 30,000.00	\$ 10,189.39		
3	Charger Pads	\$23,184.00	\$12,000.00	\$10,998.00	\$21,000.00	\$ 20,000.00	\$ 16,800.00	\$ 24,000.00	\$ 17,700.00		
4	Conductor	\$73,546.00	\$150,000.00	\$82,720.00	\$160,000.00	\$ 37,000.00	\$ 28,109.00	\$ 71,300.00	\$ 88,356.20		
5	Stormwater BMP's	\$13,905.00	\$10,000.00	\$1,010.00	\$10,000.00	\$ 3,500.00	\$ 5,500.00	\$ 4,000.00	\$ 2,603.75		
	Site Restoration	\$91,302.00	\$30,000.00	\$55,812.00	\$35,000.00	\$ 27,000.00	\$ 28,000.00	\$ 35,000.00	\$ 22,140.00		
	Demobilization	\$3,400.00	\$10,000.00	\$9,250.00	\$1,400.00	\$ 5,000.00	\$ 32,905.00	\$ 5,000.00	\$ 2,000.00		
	Pot Hole Allowance	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00
		\$694,481.00	\$ 574,000.00	\$ 674,645.00	\$ 977,200.00	\$ 661,686.00	\$ 897,940.00	\$ 749,300.00	\$ 511,329.26	\$ 18,000.00	\$ 18,000.00
		\$694,481.00	\$574,000.00	\$674,645.00	\$977,200.00	\$ 661,686.00	\$ 897,940.00	\$ 749,300.00	\$ 511,329.26	\$ 643,386.08	\$ 658,687.40

Total Correct
Ext price edited

Boomtown
failed to use
Amended Bid
Form

