60 Washington Ave, Suite 200
Bremerton, WA 98337
Ph: 360-824-4941

INVITATION FOR BIDS

Charleston Base EV Infrastructure — Phase 2

IFB # KT 22-803

November 2, 2022

BIDS DUE NOVEMBER 22, 2022 NO LATER THAN 2:00 PM

Failure to include any of requested information and properly completed
forms and documents may be cause for the rejection of the Bid.

Kitsap Transit, in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat., 252, 42 U.S.C. 2000d to
2000-d4 and Title 49, Code of Federal Reqgulations, Department of Transportation, subtitle A, Office of the
Secretary, Part 21, nondiscrimination in Federally-assisted programs of the Department of Transportation
issued pursuant to such Act; hereby notifies all Bidders that it will affirmatively insure that in any Contract
entered into pursuant to this advertisement, disadvantaged business enterprises as defined at 49 CFR Part 26
will be afforded full opportunity to submit Bids in response to this invitation and will not be discriminated against
on the grounds of race, color, national origin, or sex in consideration for an Award.

Kitsap Transit reserves the right to reject any and all Proposals without cause and to waive any informalities or
irregularities.

Grant Funded:

Federal Transit Administration

KT 22-796 Bremerton Dock Public Announcement Upgrade



Bidder’s Checklist

Solicitation Number: KT 22-803
Solicitation Name: Charleston Base EV Infrastructure Phase 2
Due Date and Time: November 22, 2022 @ 2:00 PM

The following checklist is provided as a guide to all documents and exhibits that MUST be
submitted with your Bid to be considered responsive and complete. Failure to provide ANY of
these documents could render your Bid nonresponsive and may cause it to be rejected.

Exhibit B: Supplemental Bidder Responsibility Criteria
Exhibit C: Required Forms
*Bid Form
*Signed Bidder’s Affidavit
*Bid Bond
Exhibit D: Certificate of Compliance of Wage Payment Statutes
Exhibit E: Environmental Activities Briefing Packet
Exhibit G: Federal Transit Administration Acknowledgement
Exhibit G: Buy America Certification
Exhibit G: Lobbying Certification

I, the below signee, have reviewed this checklist and have provided all of the requested
documents. | understand that failure to provide the requested documents could render my Bid
non-responsive and may cause its rejection.

Signature: Date:

Printed Name and Title:

KT 22-803 Charleston Base EV Infrastructure
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IFB KT 22-803 BID ANNOUNCEMENT SECTION 1

Advertisement Post Date: November 2, 2022
Kitsap Sun, Kitsap Transit Website: www.kitsaptransit.com; OMWBE;

INVITATION FOR BIDS
KT # 22-803 Charleston Base EV Infrastructure Phase 2

Scope of Work: The Work consists of site preparation to support EV charging infrastructure for battery-
electric buses per approved plan and specifications including:

o Construct Charging Station Foundations
e Construct Charging Station Bollards
¢ Install Conduit and Conductors for Charging Stations

The Work Site will be Kitsap Transit's Charleston Base located at 200 Charleston Blvd. Bremerton WA
98312.

Bidding Documents: Plans, specifications and addenda for this project are available on-line through
Kitsap Transits Website www.kitsaptransit,com. Bidders must email Patrick Rogers at
patrickr@kitsaptransit.com to be placed on the Plan Holder’'s List in order to receive automatic email
notifications of future addenda and additional project information through the bid phase.

Anticipated Procurement Schedule: The activities and dates listed below represent the anticipated
procurement schedule. Kitsap Transit will provide changes to the Pre-Bid date and Bid Due date via
Addenda. Dates proceeded by an asterisk (*) are estimated.

Activity Date and Time

Invitation for Bids Released November 2, 2022

Pre-Bid Meeting & Site Visit

November 10, 2022 at 10:00 AM

Request for Clarification/Substitutions Due

5:00 PM November 14, 2022

Bid Due Date

2:00 PM November 22, 2022

Board of Director’'s Award

December 6, 2022

Anticipated Notice to Proceed

*Week of October 7, 2022

Pre-Bid Meeting: A non-mandatory Pre-Bid Meeting and site visit will be scheduled on November 10,
2022 at 10:00 AM. An explanation of the project and solicitation requirements will be provided with a
question and answer session to follow. Following the project explanation, prospective Contractors will be
allowed to tour the Work site with Kitsap Transit staff. Contractors should meet at: Kitsap Transit 60
Washington Ave Suite 200 Bremerton WA.


http://www.kitsaptransit.com/
http://www.kitsaptransit,com/
mailto:patrickr@kitsaptransit.com

While attendance is not mandatory, Bidders are encouraged to attend. This meeting will provide
prospective Bidders an opportunity to seek clarification and raise concerns related to the Solicitation. This
meeting will also provide an opportunity to view current conditions at the Work Site.

Pre-Bid Questions: All questions, requests for information, and Pre-Bid material substitutions, must be
submitted in writing and received by 5:00 PM November 14, 2022 via e-mail: patrickr@kitsaptransit.com.

Phone inquiries will not be accepted. Bidders who seek to obtain answers and information from other
contacts or sources not listed above are advised that such material is used at the Bidder's own risk and
such action may be cause for disqualification. Kitsap Transit will not provide binding oral interpretations,
explanations, or instructions as to the meaning or interpretation of the solicitation documents. If no
substitutions are approved prior to Bid, Bidders are required to Bid and supply only specified products.

Kitsap Transit will provide an official written response to Bidder questions received by the respective
deadline in the form of an Addendum. Only the addenda issued by Kitsap Transit shall modify the
solicitation documents. All Addenda shall become part of the IFB and the subsequently awarded Contract.

Bidders shall acknowledge receipt and review of all Addenda issued during the Bid period in the space
provided on the Bid Form. Failure to acknowledge any/all addenda may be cause for Bid rejection.

Plan Holder’s List: Email Patrick Rogers at patrickr@kitsaptransit.com to have your firm added to the
Plan Holder’s List to automatically receive updates, addenda and other project information.

Time for Completion: The Contractor shall commence the Work under this Contract effective upon receipt
of a written Notice to Proceed and shall continue in good faith and effort to Final Completion status within
ninety (90) Calendar Days of said Notice.

Bid Due Date: Sealed Bids will be received until 2:00 PM November 22, 2022 at:

Kitsap Transit
60 Washington Ave Suite 200
Bremerton WA 98337

Each Bid shall be sealed in an envelope and shall bear the name of the project as set forth in the IFB,
the bid number, the name of the Bidder.

When the official clock reads 2:00:01 PM, Bids are considered late and will not be considered for award.
Bids that are properly received will be publicly opened and read aloud. The Procurement Officer shall
record all properly received bids and announce the apparent low bidder. Late Bids, electronic submissions
(unless specifically stated), email or facsimile will be rejected.

Bid Security. A deposit of at least 5% of the Bid shall accompany each Bid. This deposit may be certified
check, cashier's check or a Bid Bond (Surety Bond) made on Kitsap Transit supplied form. A bid bond
shall not be conditioned in any way to modify the minimum 5% required.

Any bid bond shall be on the form provided by Kitsap Transit and shall be signed by the Bidder and the
Surety. The Surety shall:

(1) Be registered with the Washington State Insurance Commissioners

(2) Appear on the current Authorized Insurance List in the State of Washington published
by the Office of the Insurance Commissioner

The failure to furnish a Bid deposit of a minimum of 5% with the Bid shall make the Bid
nonresponsive and shall cause the Bid to be rejected by Kitsap Transit.
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EQUAL OPPORTUNITY: It is Kitsap Transit’s policy to ensure full compliance with Title VI of the Civil
Rights Act of 1964 by prohibiting discrimination against any person on the basis of race, color, national
origin or sex in the provision of benefits and services resulting from Federally assisted programs of the
Department of Transportation and in the Award and administration of all Contracts. Small and women or

minority owned Disadvantaged Business Enterprises (DBE), as defined in 49 CFR Part 26 are encouraged
to submit Bids.

END OF BID ADVERTISEMENT
(SECTION 1)
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IFB KT 22-803 INSTRUCTIONS FOR BIDDERS SECTION 2

2.1

2.2
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24
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Definitions:

Addenda: A written or graphic document, issued to all Bidders and identified as an Addendum prior
to Bid opening, which modifies or supplements the Bid Documents and becomes a part of the
Contract.

Bid/Proposal: The offer of a Bidder on a properly completed Bid Form to perform the Contract.
Bidder: means a person, firm or corporation that has made an offer in response to the IFB

Bid Documents: means the solicitation (IFB) in its entirety, including the Plans provided under
separate cover

Contract: The written agreement between Kitsap Transit and the Contractor. The Contract includes,
Contract Agreement, these solicitation documents, any and all Addenda issued, varies certifications
and affidavits, supplemental agreements, change orders, and all Contractor.

Contractor: means the Successful Bidder who was awarded the Contract and has subsequently
executed the Contract with Kitsap Transit.

IFB: is an abbreviation meaning Invitation for Bids.

Subcontractor: An individual, partnership, firm, corporation, or joint venture who is sublet part of the
Contract by the Contractor.

Successful Bidder: means the lowest responsive and responsible Bidder to whom Award of the
Contract shall be made

Surety: A company that is bound with the Contractor to ensure performance of the Contract, payment
of all obligations pertaining to the Work, and fulfillment of such other conditions as are specified in
the Contract as required by law.

Work: The provisions of all labor, materials, tolls, equipment and everything needed to successfully
complete a project according to the Contract.

Bid Evaluation: Bids will be evaluated on the Total Bid Amount before applicable Sales Tax. Full
responsive and responsibility reviews will be conducted after Bid Opening, therefore the apparent
low Bidder at the time of Bid Opening may not necessarily be recommended for Contract Award if
they are determined to be non-responsible or their Bid is disqualified as being non-responsive.
Kitsap Transit reserves the right to request additional information from Bidders to further determine
responsibility or to clarify items in a Bid.

Identical Bid Totals: If two or more lowest responsive Bids are exactly equal, the tie-breaker will

be determined with a draw. Only those Bidders who submitted a Bid total that is exactly equal to
the lowest responsive Bid are eligible to participate. Two or more slips of paper will be marked with
the names of the tied firms, folded, placed inside a box and shook up. One authorized
representative of Kitsap Transit shall draw one slip from the box and announce the name of the
successful Bidder.

One Bid Received Procedure: If only a single responsive and responsible Bid is received, Kitsap

Transit shall have the right, in its sole discretion, to extend the Bid Due Date for up to an additional
sixty (60) days and/or to conduct a price or cost analysis on such single Bid. The single Bidder shall
promptly provide all cost and pricing data, documentation and explanation requested by Kitsap
Transit to assist in such analysis. By conducting such analysis, Kitsap Transit shall not be obligated
to accept the single Bid and reserves the right to reject such Bid or any portion thereof.

Bid Modifications: Bidders will not be allowed to alter Bids after the Bid submittal deadline.

Submitted Bids may only be changed if a written request is received by Kitsap Transit before the
Bid submittal deadline. Such requests must be signed by an individual authorized to submit Bids on
behalf of the company. All modifications shall be made in writing, executed and submitted in the
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2.1
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same form and manner as the original Bid. Nothing in this section shall be construed to permit the
Bidder to alter its Bid after it has been submitted pursuant to the terms of this solicitation.

Bid Withdrawal: No Bidder may withdraw their Bid after the Bid submittal deadline unless

Contract Award is delayed for a period exceeding sixty (90) calendar days following Bid Opening.

Any Bid not so timely withdrawn shall constitute an irrevocable offer for a period of sixty (90) days
to provide Kitsap Transit the goods and services described herein, or until one or more of the Bids
have been approved by Kitsap Transit, whichever occurs first.

Bid Extension or Cancellation: Kitsap Transit reserves the right to cancel this solicitation, or
extend the Bid submittal deadline or Bid Opening, by written Addendum, at any time before the
specified deadline, or in the event only a single Bid or no Bids are received. If a Bidder pursues a
protest or a request for reconsideration, its Bid is deemed extended until Kitsap Transit executes
the Contract or until the protest or request for reconsideration is withdrawn by the Bidder.

Errors and Administrative Corrections: Kitsap Transit will not be responsible for any errors in
Bids. Kitsap Transit reserves the right to make mathematical corrections that are due to
administrative or clerical typing errors, number transposition and incorrect calculations. Kitsap
Transit may waive these irregularities as immaterial. In the event of a discrepancy between the unit
price and the extended amount, the unit price will govern. If figures are set forth in both words and
numbers and there is a disparity, the words will take precedence over its numerical counterpart.

Collusion: By signing a Bid, the Bidder certifies that its Bid is non-collusive and not made in the
interest of any person not named, and that the Bidder has not induced or solicited others to submit
a sham offer, or to refrain from proposing. If Kitsap Transit determines that collusion has occurred
among Bidders, none of the Bids of the participants in such collusion will be considered. Kitsap
Transit’'s determination shall be final.

Rejection and Consideration of Bids: Kitsap Transit, in its sole discretion, reserves the right to:
Accept or reject any or all Bids, portions or parts thereof; Waive minor Bid errors, informalities, or
immaterial irregularities when it is in Kitsap Transit’s best interest and does not result in
displacement of a low Bidder; Republish the call for Bids; Revise or cancel the Work or require the
Work to be done in another way; Decline award based on available funding for the Contract; and
Award in whole or in part to the lowest responsive and responsible Bidder as best serves the
interest of Kitsap Transit. In consideration for Kitsap Transit’s review and evaluation of its Bid, the
Bidder waives and releases any claims against Kitsap Transit arising from any rejection of any or
all Bids, including any claim for costs incurred by Bidders in the preparation of Bids submitted in
response to this solicitation.

Disadvantaged Business Enterprise Goal: The purpose of the Disadvantaged Business
Enterprise (DBE) overall goal is to achieve a “level playing field” for ready, willing and able DBE'’s
seeking to participate in Federally-assisted Contracts. Kitsap Transit’'s DBE goal for Federal fiscal
year 2022 is 2.92%, the full text of which may be found at:

http://www.kitsaptransit.com/uploads/pdf/projects/ktdbeprogram.pdf.

Fostering Small Business: KT takes reasonable steps to facilitate fair competition by
incorporating small business concerns into its Federal procurement practices. As part of this effort,
KT actively seeks Bids from qualified small businesses, including DBEs. KT also encourages Prime
Contractors to provide subcontracting opportunities of a size and nature that small businesses can
reasonably compete and perform effectively.

Title VI: It is the policy of KT to assure that no person shall, on the grounds of race, color, national
origin or sex, as provided by Title VI of the Civil Rights Act of 1964, be excluded from participation
in, be denied the benefits of, or otherwise be discriminated against under any of its federally funded
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programs and activities. The full text of KT’s Title VI program is available online at
http://www.kitsaptransit.com/static/62/privacy-policy#title vi.

Brand Names: The use of any brand names, manufacturer, make or catalog number does not

restrict the Bidder. Such use is to identify the standards of desired characteristics, quality and
performance equivalence of the product on which Bids are submitted. Kitsap Transit reserves the
right to decide whether or not proposed alternates are equivalent to the product described in the
solicitation, of which decision shall be final. Any substitutions must, without exception, be
manufactured of the same basic materials, meet or exceed all Specification requirements of
structural, functional, dimensional and appearance without deviation. Kitsap Transit reserves the
right to reject any and all substitutions.

Bidder Claiming Error Procedure: If a Bidder realizes after Bid Opening that it has made a clerical,
administrative or judgment error and wants to be relieved of its Bid obligations, the Bidder must notify
Kitsap Transit in writing before 5:00 p.m. on the first business day after Bid Opening. The Bidder
shall submit a notarized affidavit, or declaration under penalty of perjury, which is signed by the
Bidder and includes a description of the nature of the error, a request to be relieved from the
responsibilities of Award, and is accompanied by the Bidder’s original worksheets used in preparing
the Bid which demonstrate the error. If Kitsap Transit determines the error allows relief from forfeiture
of the Bid Bond, the Bidder will be relieved of any further responsibility and the Bid Bond will be
returned. If Kitsap Transit determines the error does not lawfully allow relief, then Award may
proceed and if the Bidder refuses to execute the Contract, the Bidder's Bid Bond shall be forfeited.
Per RCW 39.04.107, the low Bidder claiming error will be prohibited from Bidding on the same project
if a second or subsequent call for Bids is made for the project. Kitsap Transit reserves the right to
request any Bidder to withdraw an unbalanced Bid.

Bidder Responsibility Criteria (Mandatory):

A) It is the intent of Kitsap Transit to Award the Contract to the low responsive and responsible
Bidder. Before Award, the Bidder must meet the following mandatory Bidder responsibility criteria
stated in RCW 39.04.350(1) to be considered a responsible Bidder qualified to be awarded a
Public Works Contract in Washington State. Failure of any Bidder to meet the responsibility
criteria will automatically deem the Bidder not responsible and be just cause for rejection of the
Bid.

B) As assurance to Kitsap Transit that the Bidder meets the criteria, Bidders must provide this
information, as applicable, directly on the spaces provided on the Bid Form. Kitsap Transit may
require additional documentation from the Bidder demonstrating compliance with the criteria.
Failure of a Bidder to respond to such a request for additional information or clarification may
result in rejection of its Bid. Bidder must:

1) Have a current certificate of registration as a Contractor in compliance with Chapter 18.27
RCW, which must be in effect at the time of Bid submittal;

2) Have a current Washington Unified Business Identifier (UBI) number;
3) If applicable:

(a) Have Industrial Insurance (Worker's Compensation) coverage for all of the Bidder’s
employees working in Washington, as required in Title 51 RCW;

(b) Have a Washington Employment Security Dept. number, as required in Title 50 RCW;

(c) Have a Washington Department of Revenue state excise tax registration number, as
required in Title 82 RCW.

4) Not be disqualified from Bidding on any Public Works Contract under RCW 39.06.010 or
39.12.065(3).
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5) Have received training of the requirements related to public works and prevailing wage under
this chapter (39.04.350) and chapter 39.12 RCW. The training must be provided by the
department of labor and industries or by a training provider whose curriculum is approved by
the department. Bidders that have completed three or more public works projects and have
had a valid business license in Washington for three or more years are exempt from the
training requirement.

6) Bidders must certify that they are not a willful violator of the States’ wage payment statutes
(Exhibit C).

2.17 Supplemental Bidder Responsibility Criteria:

As evidence that the Bidder meets the mandatory and Supplemental Responsibility Criteria, Exhibit
B must be submitted with your Bid, written verification that the Bidder meets all of the mandatory
and supplemental criteria together with supporting documentation, including but not limited to that
detailed below which, in the sole judgment of Kitsap Transit, demonstrates compliance with all
mandatory and Supplemental Responsibility Criteria.

A) Delinquent State Taxes

1) Criterion: The Bidder shall not owe delinquent taxes to the Washington State Department
of Revenue without a payment plan approved by the Department of Revenue.

2) Documentation: The Bidder shall not be listed on the Washington State Department of
Revenue’s “Delinquent Taxpayer List” website (for Bidder assistance, the website is currently:
http://dor.wa.gov/content/fileandpaytaxes/latefiling/dtlwest.aspx ), unless accompanied by a

written payment plan approved by the Department of Revenue.

B) Reserved

C) Claims Against Retainage and Bonds

1) Criterion: The Bidder shall not have a record of excessive claims filed against the retainage
or payment bonds for Public Works projects during the previous three (3) years that
demonstrate a lack of effective management by the Bidder of making timely and appropriate
payments to its Subcontractors, suppliers, and workers, unless there are extenuating
circumstances acceptable to Kitsap Transit in its sole discretion.

2) Documentation: The Bidder shall submit a list of the Public Works projects completed within
the previous three (3) years and include for each project the following information:
¢ Name of project;
¢ The owner and contact information for the owner;

e Alist of claims filed against the retainage and/or payment bond for any of the projects
listed; and

e A written explanation of the circumstances surrounding each claim and the ultimate
resolution of the claim.

Kitsap Transit reserves the right to contact other owners to validate the information provided
by the Bidder and to conduct its own investigation into claims against the Bidder’s retainage
and payment bonds.

D) Subcontractor Responsibility

1) Criterion: The Bidder's standard subcontract form shall include the Subcontractor
responsibility language required by RCW 39.06.020 and the Bidder shall have an established
procedure which it utilizes to validate the responsibility of each Subcontractor. The Bidder’s
subcontract form shall also include a requirement that each of its Subcontractors shall have
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a document of similar procedure to determine whether the sub-tier Subcontractors with whom
it contracts are also “responsible” Subcontractors as defined by RCW 39.06.020.

2) Documentation: The Bidder shall submit a copy of its standard subcontract form for review
by Kitsap Transit and a written description of its procedure for validating the responsibility of
Subcontractors with which it contracts.

E) Public Bidding Crime

1) Criterion: The Bidder and its owners shall not have been convicted of a crime involving
Bidding on a Public Works Contract within five (5) years from the Bid submittal deadline for
this project.

2) Documentation: The Bidder shall sign a Kitsap Transit provided statement providing that
the Bidder and its owners have not been convicted of a crime involving Bidding on a Public
Works Contract within the aforementioned time period. If the Bidder has been convicted of
such crime within this time frame, the Bidder will provide Kitsap Transit a list showing the date
of conviction, the offense convicted of, the punishment, and a brief statement of the facts
underlying the condition. Kitsap Transit reserves the right to use independent sources of
information to demonstrate whether the Bidder is in compliance with this criterion.

F) Termination for Cause / Termination for Default

1) Criterion: The Bidder shall not have had any Public Works Contract terminated for cause or
terminated for default by a government agency during the five (5) year period immediately
preceding the Bid submittal deadline for this project, unless there are extenuating
circumstances acceptable to Kitsap Transit in its sole discretion.

2) Documentation: The Bidder shall sign a Kitsap Transit provided statement providing that
the Bidder has not had any Public Works Contract terminated for cause or default by a
government agency within the aforementioned time period. If the Bidder has had a Public
Works Contract terminated for cause or default by a government agency during this time
frame, the Bidder will provide Kitsap Transit a list of each Contract terminated, the
government agency terminating the Contract, and the circumstances involving the
termination. Kitsap Transit reserves the right to use independent sources of information that
may be available to demonstrate whether the Bidder complies with this criterion.

G) Lawsuits

1) Criterion: The Bidder shall not have lawsuits (or arbitrations for those instances where
arbitration is completed in lieu of a lawsuit) with judgments entered against the Bidder within
five (5) years of the Bid submittal deadline for this project that demonstrates a pattern of failing
to meet the terms of Contracts, unless there are extenuating circumstances acceptable to
Kitsap Transit in its sole discretion.

2) Documentation: The Bidder shall submit a list of lawsuits or arbitrations with judgments
entered against the Bidder within the aforementioned time period, along with a written
explanation of the circumstances surrounding each such lawsuit or arbitration. Kitsap Transit
shall evaluate these explanations to determine whether the lawsuits or arbitrations
demonstrate a pattern of failing to meet terms in Contracts. Kitsap Transit reserves the right
to investigate and evaluate lawsuits or arbitrations made against the Bidder within the time
period specified that were not reported by the Bidder.

H) Appeals: If Kitsap Transit determines the Bidder does not meet the Bidder responsibility criteria
outlined herein and is therefore not a responsible Bidder, Kitsap Transit shall notify the Bidder in
writing with the reasons for its determination. If the Bidder disagrees with Kitsap Transit's
determination, the Bidder will have one (1) business day from receiving the determination to
appeal and present additional information to Kitsap Transit. Kitsap Transit will consider any such
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timely submitted additional information before issuing its final determination. If the Bidder
disagrees with Kitsap Transit’s final determination, it may appeal that determination to the Board
Chair of the Kitsap Transit Board of Directors within one (1) business day of receiving Kitsap
Transit’s final determination. If the Board of Directors affirms that the Bidder is not responsible,
Kitsap Transit will not execute a Contract with any other Bidder until two (2) business days after
the Bidder determined to be not responsible has received the final determination.

) Regquest to Change Supplemental Criteria during Bidding

1) Potential Bidders with concerns about the relevancy or restrictiveness of the Supplemental
Bidder Responsibility Criteria may make or submit requests (“Request”) to Kitsap Transit to
modify the criteria. Such requests shall be made in writing, describe the nature of the
concern(s), and propose specific modifications to the criteria that will make the criteria more
relevant and/or less restrictive of competition. Bidders should submit such requests no later
than five (5) business days prior to Bid Opening. Requests may be submitted via U.S. post
mail, hand-delivered, or sent by electronic mail within this timeline to:

e Mail/Delivery: Patrick Rogers
Kitsap Transit
60 Washington Ave., Ste. 200
Bremerton, WA 98337-1888
e E-mail: patrickr@kitsaptransit.com

2) The Request must include the Bidder’'s name and address, the Project Number and Title, the
applicable criteria the Bidder is seeking to modify, the justification for why the identified criteria
should be modified, and how the Requestor would like the criteria modified. Requests either
not addressed to the Contracts Administrator as indicated in ltem 1 above, or requests
received after the request submittal deadline, will not be considered.

3) Any changes to the Supplemental Bidder Criteria, as determined by Kitsap Transit in its sole
discretion, will be issued as an Addendum to the Bid Documents.

Award of Contract: Only one Bidder will be selected for Contract Award. An Award
Recommendation Notice, setting forth Kitsap Transit’s intent to recommend Contract Award to the
lowest responsive and responsible Bidder, will be sent to all Bidders. The recommendation will be
voted upon by the Kitsap Transit Board of Directors in open public meeting on the date specified
within the Notice. Upon receiving Board approval for Award of the Contract, Kitsap Transit will send
a Final Notice of Contract Award to all Bidders and post it on the aforementioned website. Kitsap
Transit reserves the right to make Award within ninety (90) calendar days from the Bid Due Date.
Should Award, in whole or part, be delayed beyond the period of ninety (90) days, such Award shall
be conditioned upon Bidder’s acceptance.

Contract Execution: The Contractor must sign and return all requested documents to Kitsap Transit
within ten (10) calendar days of the Award Date. After execution, one (1) original signed Contract will
be returned to Kitsap Transit with all requested documents. The Bidder should already have
preparations in place with their insurance agent and Surety in order to expedite the required
documents. Failure to execute the Contract is the time allotted grants the authority to cancel the
Award and move to the next lowest responsive and responsible Bidder.

Kitsap Transit will then issue a Notice to Proceed. The Contractor assumes all risk for any Work
begun before receipt of the said notice.

Bids as Public Record: Except to the extent permitted by Washington State public disclosure laws
RCW Chapter 42.56, Kitsap Transit will regard Bids as public records which will be available for public
inspection and/or copying following Contract Award, regardless of any markings or notices contained
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in the Proposal documents. Information will not be released by Kitsap Transit prior to Contract Award
in order to protect the integrity of the procurement process, unless otherwise required by law. All Bids
will remain confidential until a Contract is awarded and fully executed by all parties involved. If a
Bidder considers portions of its Bid to be protected under Washington State law, the Bidder shall
clearly identify and mark such portions as “CONFIDENTIAL” or “PROPRIETARY” and submit such
portions in a sealed envelope, separate from the rest of the Bid. It is not usually reasonable or legally
defensible to mark an entire Bid as “confidential” or “proprietary”. Marking the entire Bid as such will
not be honored and the Bid may be rejected as non-responsive. Kitsap Transit shall make Bid
submittal details available to the public after Contract Award except, to the extent consistent with
RCW 42.56 those portions marked “Confidential” according to the above requirement. If a member
of the public demands to review portions of a Bid marked “Confidential”, Kitsap Transit will notify the
affected Bidder prior to releasing such portions. The Bidder shall take such legal action as it may
determine to be necessary to protect its interest. If the Bidder has not commenced such action within
five (5) calendar days after receipt of the notice, Kitsap Transit will make the requested portions
available for review and copying by the public. The Bidder asserting that portions of its Bid are legally
protected shall bear all costs of defending such assertion, including reimbursing Kitsap Transit for its
administrative, expert and legal costs involved in defending itself in actions arising from such
assertions by the Bidder. Kitsap Transit assumes no responsibility or liability for any losses or
damages which may result from the information contained in the Bid. By submitting a Bid, the Bidder
has thereby agreed to the provision of this sub-section.

2.21 Bid Protests:

Who May Protest or Appeal
A potential bidder demonstrating a substantial economic interest in Kitsap Transit’'s competitive
bid process.

Timing of Protest
A protest must be filed within five business days of the award of a contract or notice of apparent
successful proposer/bidder, whichever is sooner.
Basis of Protest
Protests must be based on the following criteria:
1. A matter of bias, discrimination, or conflict of interest
2. Non-compliance with procedures described in the procurement documents
3. Error in computing scores

Protest Form and Content

1. Protests must be in writing

2. Protests must be addressed to the Purchasing Coordinator

3. Protests must clearly articulate specific grounds for the protest and include supporting

documentation

4. Protests must include proposed remedy
Protest Procedure
A protest must be filed with Kitsap Transit’s Purchasing Coordinator within five business days of
the award of a contract or notice of apparent successful proposer/bidder, whichever is sooner.
Upon receipt of a timely written protest, the Purchasing Coordinator will consider the protest in
accordance with established procedures and issue a written decision within five business days
stating the reasons for the action taken and informing the allegedly aggrieved vendor or service
provider (Protesting Vendor) of his/her right to appeal the decision.
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Appeal Procedure

An appeal must be filed within five business days of the Purchasing Coordinator decision. The
Finance Director and an independent Department Director will consider the appeal and issue a
written decision within five business days informing the Protesting Vendor of his/her right to further
appeal the decision.

In the event the Protesting Vendor elects to continue the appeal process, a request for a second
appeal must be filed within five business days of the decision of the first appeal. The Executive
Director will consider the appeal and issue a written decision within ten business days. The
decision of the second appeal will be final and conclusive.

Failure to Comply with Requirements

Failure to comply with the protest and appeal requirements will render a protest or an appeal
untimely or inadequate and may result in rejection thereof.

Protests to the Federal Transit Administration

The vendor or service provider shall only appeal to the FTA pursuant to violations of federal law or
regulation.

Exhausted Administrative Remedies

A Protesting Vendor may not commence litigation prior to exhausting all administrative remedies.
Failure to exhaust all administrative remedies shall constitute an absolute waiver of the Protesting
Vendor rights, if any, to commence litigation.

Failure of the Protestor to submit a written Notice of Protest in accordance with the specified
timelines contained herein shall constitute a waiver of all right to protest.

Environmental Sustainability Management System Compliance: Kitsap Transit has adopted an
environmental policy that requires contractors to support our existing Environmental Sustainability
Management System (ESMS). As part of that support, all Contractors Bidding on Kitsap Transit
projects must supply a completed Contractor Management Environmental Checklist (Exhibit D) with
their bid. Upon award of the contract, a representative of the Awardee must attend thirty (30) minute
training at Kitsap Transit's Charleston Base located at 200 Charleston Blvd Bremerton WA. At the
training, the representative will receive a copy of the training and will be responsible for ensuring all
of their employees that may work on this project have received the training.

Insurance Requirements: The Contractor shall, at its sole cost and expense, obtain and maintain
during the entire term of this Contract the minimum insurance set forth below. In the event the
Contractor is a Joint Venture, these insurance requirements shall apply to each Joint Venture
member separately. By requiring such minimum insurance, Kitsap Transit shall not be deemed or
construed to have assessed the risks that may be applicable to the Contractor under this Contract.
The Contractor shall assess its own risks and, if it deems appropriate and/or prudent, maintain
greater limits and/or broader coverage. The fact that insurance is obtained by Contractor shall not
be deemed to release or diminish the liability of Contractor, including without limitation, liability under
the indemnity provisions of this Contract. Damages recoverable by Kitsap Transit shall not be limited
to the amount of the required insurance coverage.

a. General Liability: Commercial General Liability for bodily injury including death, personal
injury and property damage coverage, with contractual and completed operations
endorsements, utilizing insurers and coverage forms acceptable to Kitsap Transit, with a
limit of at least $1,000,000 per occurrence, $2,000,000 general aggregate and $2,000,000
products completed operations aggregate limit.

b. Automobile Liability: Commercial Auto Liability coverage for bodily injury and property
damage utilizing insurers and coverage forms acceptable to Kitsap Transit, with a limit of
at least $1,000,000 per accident.
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C. Workers Compensation: The Contractor and Subcontractor will secure in accordance
with the laws of the State(s) of operation, Coverage B-Employers’ Liability Limit $1,000,000
each accident. The Contractor and Subcontractor will be responsible for Workers
Compensation insurance for any Subcontractor who provides services under subcontract.
If the Contractor and Subcontractor are qualified as a self-insurer under Chapter 51.14 of
the Revised Code of Washington, it will so certify to the Owner by submitting a letter signed
by a corporate officer, indicating that it is a qualified self-insurer, and setting forth the limits
of any policy of excess insurance covering its employees/s.

d. Certificates and Policies: Prior to commencement of services for this Contract, the
Contractor shall provide Kitsap Transit with certificates of insurance showing insurance
coverage in compliance with the above Paragraphs. All insurance coverage outlined
above shall be written by insurance companies meeting Kitsap Transit's financial security
requirements, (A.M. Best's Key Rating A-; VIl or higher). Such certificates shall
reference the title of this Contract and will state that the Contractor shall provide thirty
(30) calendar days advance written notice to Kitsap Transit in the event the Contractor’s
insurance policies are cancelled, not renewed, or materially reduced in coverage. Should
the Contractor neglect to obtain and maintain in force any of the insurance required in this
Section, Kitsap Transit may suspend or terminate this Contract. Suspension or termination
of this Contract shall not relieve the Contractor form insurance obligations hereunder.

e. Additional Insured Endorsement: General Liability Insurance and Builder's Risk
Insurance must state that Kitsap Transit will be specifically named additional insured(s) for
all coverage provided by this policy of insurance and shall be fully and completely protected
by this policy from all claims. Language such as the following should be used: Kitsap
Transit and its officers, agents, and employees nhamed Additional Insured in respect
to Contract KT 22-803 Charleston Base EV Infrastructure Phase 2.

Taking into account the Scope of Work and Services to be performed by a Subcontractor,
the Contractor shall prudently determine whether, and in what amounts, each Subcontractor
shall obtain and maintain public liability, professional liability, and any other insurance
coverage. Any insurance required of Subcontractors shall, where appropriate and/or
applicable, name Kitsap Transit as an additional insured.

The Contractor and its insurers shall endorse the required insurance policy (ies) to waive
their right of subrogation against Kitsap Transit. The Contractor and its insurers also waive
their right of subrogation against Kitsap Transit for loss of its owned or leased property or
property under its care, custody and control.

No provision in this Section shall be construed to limit the liability of the Contractor for
services not done in accordance with the Contract, or express or implied warranties. The
Contractor's liability for the services shall extend as far as the appropriate periods of
limitation provided by law and up to any legal limits.

The Contractor may obtain any combination of coverage or limits that effectively provides
the same or better amounts and types of coverage as stipulated above, subject to review
and approval by Kitsap Transit.

The Contractor warrants that this Contract has been thoroughly reviewed by the
Contractor's insurance agent(s)/broker(s), who have been instructed by Contractor to
procure the insurance coverage required by this Contract.

Failure of the Protestor to submit a written Notice of Protest in accordance with the
specified timelines contained herein shall constitute a waiver of all right to protest.

END OF SECTION 2
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IFB KT 22-803 GENERAL PROVISIONS SECTION 3

The following Kitsap Transit General Provisions are complementary to the Special Provisions and to the
terms and conditions of the subsequent Contract to be executed between the Parties. Any provision of
law, rule, or regulation that is required to be included in this Contract will be read as if in this Contract
whether or not physically included.

3.1 CONTRACT DOCUMENTS

A)

B)

E)

The Contract Documents are intended to be complementary and prescribe and provide for a
complete Work. The Contractor shall furnish all labor, materials, tools, equipment, transportation,
supplies, and incidentals required to complete all Work for the items included in the Bid Schedule.
Compensation for the cost of furnishing the foregoing and for full performance of the Work in full
conformance with the Contract Documents is included in the Contract Amount.

The Contract represents the entire and integrated agreement between Kitsap Transit and the
Contractor and sets forth the rights and responsibilities of the parties in accordance with the laws
of the State of Washington. Each Contract Document is an essential part of the Contract and a
requirement present in one Contract Document is binding as though it was present in all.
Anything mentioned in the Specifications and not shown in the Plans, or shown in the Plans and
not mentioned in the Specifications, shall be of like effect as shown or mentioned in both. Any
Work, materials or equipment that has not been specifically included in the Contract Documents
but which is reasonably required to produce the intended result shall be provided by the
Contractor as though it had been specifically included.

Plan Drawings indicate only such details as are necessary to give a comprehensive idea of the
Work. The Project Manager, or Engineer, may furnish the Contractor with such additional
drawings and clarifications, consistent with the purpose and intent of the Contract Documents,
as deemed necessary to detail and illustrate such Work. The Contractor shall conform its Work
to such drawings and explanations. The furnishing of such additional drawings or clarifications
shall not entitle the Contractor to an increase in the Contract Time or Contract Amount.

On the Contract Plan Drawings and Working Drawings figured dimensions govern. Do not scale
Drawings.

In the case of an inconsistency between Contract Documents, the following order of precedence
(from highest to lowest) applies:

Contract

Addenda

IFB Documents

Specifications

Drawings

Conditions or Work not covered by Specifications may be described in other Contract Documents
and shall be performed by the Contractor in accordance therewith and in accordance with the
Specifications insofar as applicable. Work required by the Contract Documents for which a
separate price is not provided in the Contract Documents shall nevertheless be considered as a
part of the Work and all costs of the same are deemed to be included in the Contract Amount.

If any parts of the Contract require Work that does not include a description for how the Work is
to be performed, the Work shall be performed in accordance with standard trade practice(s). For
purposes of the Contract, a standard trade practice is one having such regularity of observance
in the trade to justify an expectation that it will be observed by the Contractor in doing the Work.

In the event of a conflict between the Contract Documents and applicable laws, codes,
ordinances, regulations or orders of governmental authorities having jurisdiction over the Work
or any portion thereof, or in the event of any conflict between such applicable laws, codes,
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ordinances, regulations or orders, the most stringent requirements shall govern and be
considered as a part of this Contract in order to afford Kitsap Transit the maximum benefits
thereof.

The organization of the Specifications and arrangement of Plans shall not control the Contractor
in dividing the Work among Subcontractors or in establishing the extent of the Work to be
performed by any trade. Kitsap Transit assumes no responsibility to act as arbiter in the division
and proper coordination of the Work between particular Subcontractors or workers.

KITSAP TRANSIT — GENERAL RESPONSIBILITIES

A)

B)

E)

Kitsap Transit, as Owner, shall designate a representative (“Engineer”) from the Architectural and
Engineering (A/E) team who shall be responsible for coordination of communications between
the Parties and shall act as a central point of contact for Kitsap Transit. Kitsap Transit shall issue
all instructions to the Contractor through the Engineer.

The Engineer shall review and determine that the goals, objectives and scope of this Contract
are being met, as well as determining that the Schedule, budget and funding limitation of this
Contract are satisfied. The Engineer will coordinate the input and Work of various governmental
agency or department staff, consultants, and contractors as it relates to the Scope of Work of this
Contract.

The Engineer will review all Working Drawings, product data, samples or other submittals
necessary to determine conformity to the Project scope, design concept and the information
provided in the Contract Documents. Neither the Engineer’s review nor approval thereof shall in
any way relieve the Contractor from its full responsibility for errors and omissions in the submittals
or its obligations under this Contract; nor constitute acceptance by the Engineer of the
correctness or adequacy of such submittals; nor constitute a representation or warranty by the
Engineer that the Record Drawings will satisfy the requirements of the Contract. The Engineer
will not review submittals that depend for their review on other submittals not yet submitted, that
are not required by the Contract Documents, or that are not submitted by the Contractor.

The Engineer will perform ten (10) on-site visits and related paperwork. The Engineer will
promptly observe tests, inspections or approvals required by the Contract Documents and where
practicable. The presence of the Engineer, or other Kitsap Transit representative, during the
progress of any construction does not relieve the Contractor from responsibility for defects in the
Work nor does it bind Kitsap Transit in determining Final Completion of the Work.

Kitsap Transit and the Engineer have the authority, but not the obligation, to reject Work that is
defective or does not otherwise appear to conform to the Contract Documents. The Engineer
may call to the attention of the Contractor Work done or materials furnished which, at any time,
is found defective or not in conformance to the Contract Documents; however, the failure of the
Engineer to so inform the Contractor shall not constitute approval or acceptance of such defective
or non-conforming Work. All defective or non-conforming Work shall be repaired or replaced, as
directed by the Engineer, at the Contractor’s risk and expense and shall furnish no basis for an
increase in the Contract Amount or Contract Time, even though the Engineer fails to reject such
Work or material. The right of Kitsap Transit, or the Engineer, to reject Work shall not create a
duty on the part of Kitsap Transit to exercise this right for the benefit of the Contractor or any
other person or entity.

Nothing in this Section or elsewhere in the Contract Documents shall be construed as requiring
Kitsap Transit and the Engineer, or other representative of Kitsap Transit, to: 1) direct or advise
the Contractor as to the method or manner of performing the Work or for safety precautions or
programs incidental thereto, these being the sole responsibility of the Contractor; and 2) be
responsible for the acts or omissions of the Contractor, Subcontractors, lower tier Subcontractors,
suppliers, or any of their agents, employees, or any other persons performing a portion of the
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Work. No approval or advice given by Kitsap Transit, or its representatives, as to the method or
manner of performing the Work or procuring materials to be furnished shall constitute a
representation or warranty by Kitsap Transit that the result of such method or manner will conform
to the Contract Documents or achieve the desired results. Such approval or advice shall neither
relieve the Contractor of any of its obligations under the Contract nor create any liability to Kitsap
Transit, or its representatives, on account of approval or advice.

The Engineer, in consultation with the Kitsap Transit Project Manager, will make decisions on all
claims or requests for interpretation submitted by the Contractor, and all of the decisions are final.

Kitsap Transit and the Engineer shall, at all times, have access to the Work whenever the Work
is in preparation or progress. Kitsap Transit reserves the right to perform additional Work or
conduct Kitsap Transit operations on or near the site of the Project. Should such other or
additional Work or Kitsap Transit operations be either underway or subsequently undertaken at
or near the Project, the Contractor shall coordinate its activities with those of all other Work forces
and conduct its activities to avoid or minimize any conflict between the operations of the
Contractor and those persons performing the other or additional Work or operations. Such use
or occupancy by Kitsap Transit or its assignees shall not constitute completion or acceptance of
the Work or any part thereof.

Neither the Kitsap Transit Board of Directors, nor Executive Director, or any other officer,
employee, or agent of Kitsap Transit acting within the scope of their employment, shall be
personally liable to the Contractor for any of their acts or omissions arising out of the Project.
Kitsap Transit reserves the right to perform construction operations with their own forces or to
Award other Contracts in connection with the other portions of the Project or other Work on the
site under these or similar conditions of the Contract.

The post-award administration of the Contract file documentation will be the responsibility of
Kitsap Transit to ensure compliance with the terms of the Contract and grant reporting
requirements.

CONTRACTOR — GENERAL RESPONSIBILITIES

A)

B)

Unless otherwise specifically noted, the Contractor shall provide and pay for all labor, materials,
equipment, tools, construction equipment and machinery, utilities, transportation, and other
facilities and services necessary for the proper execution of the Work to completion, whether the
same are temporary or permanent and whether or not incorporated or to be incorporated into the
Work. The Contractor shall pay all sales, consumer, use and other similar taxes and pay for all
fees, duties, and royalties required by law and shall file all notices, secure all permits, and licenses
necessary for the execution of the Work.

The Contractor shall be solely responsible for, and shall have full control and charge of, all
construction means, methods, safety precautions, techniques, sequences, and procedures for
performing, scheduling and coordinating all portions of the Work under the Contract in a proper
fashion and in strict compliance with all applicable codes, rules, regulations and laws. In the
event of conflicting requirements between applicable codes, rules, regulations and laws, the
Contractor shall comply with those codes, rules, regulations and laws which require the highest
standard of construction quality and workmanship.

The Contractor shall carefully study and compare the Contract Document sections with each
other, and with any other information furnished by Kitsap Transit, and shall at once report to the
Engineer any error, inconsistency, omission, or variance from applicable laws, statutes, codes,
ordinances, or regulations which is discovered. If the Contractor performs any construction
activity without carefully studying and comparing the Contract Documents, or fails to promptly
report the discovery of any error, inconsistency, omission or variance in the Contract Documents,
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then the Contractor shall assume full responsibility therefore and shall bear all costs, liabilities
and damages attributable for corrections of such error, inconsistency, omission, or variance.
Omissions from the Specifications, or miss-described details of the Work which are manifestly
necessary to carry out the intent of the Specifications or which are customarily performed, shall
not relieve the Contractor from performing such omitted or miss-described details of Work, but
they shall be performed as if fully and correctly set forth and described in the Specifications.

The Contractor is responsible to field measure existing site conditions and verify casework pieces
will accurately fit within the parameters as indicated on the Drawings.

The Contractor shall be responsible for inspection of portions of the Work already performed
under this Contract to determine that such portions are in proper condition to receive subsequent
Work. Required certificates of testing, inspection or approval shall, unless otherwise required by
the Contract Documents, be secured by the Contractor and promptly delivered to the Engineer.

The Contractor shall afford other Contractors reasonable opportunity for the introduction and
storage of their materials and equipment and for the execution of their Work or business. The
Contractor shall properly coordinate this Work with that of Kitsap Transit or other Contractors.

SUB-AGREEMENTS

A)

B)

C)

The Contractor shall, in all its subcontract agreements, ensure that all Subcontractors are bound
to the Contractor in the same manner that the Contractor is bound to Kitsap Transit, in strict
accordance with all terms and conditions of the Contract Documents. Copies of any or all
Subcontractor agreements shall be furnished to Kitsap Transit at the beginning of the Project.
The Contractor shall also ensure that all sub-contracts include the “Subcontractor Bidder
Responsibility Criteria” set forth in Item 3.5 below and ARTICLE 36.00, Section 4.

Nothing contained herein; however, shall be interpreted as creating a contractual relationship
between Kitsap Transit and any Subcontractor. The Contractor is for all purposes an independent
Contractor and not an employee or agent of Kitsap Transit.

Subcontractors List: The Contractor, at the request and direction of KT, will provide copies of
any written agreements for approval of each Subcontractor after Contract Award.

SUBCONTRACTOR BIDDER RESPONSIBILITY CRITERIA

A)

B)

RCW 39.06.020 requires Public Works Contractors and Subcontractors to verify that any
Subcontractors they directly hire meet the responsibility criteria for the Project at the time of
subcontract execution. In addition to verifying the mandatory Bidder responsibility criteria listed
above from RCW 39.04.350(1), the Contractor or Subcontractor must also verify that a
Subcontractor possesses an electrical Contractor license, if required by Chapter 19.28 RCW, or
an elevator Contractor license, if required by Chapter 70.87 RCW.

The Contractor shall include the language of this Section in each of its first tier subcontracts, and
shall require each of its Subcontractors to include the same language of this Section in each of
their subcontracts, adjusting only as necessary the terms used for the contracting parties. The
verification requirements and responsibility criteria must be included in every Public Works
subcontract, regardless of tier. The Contractor shall certify that this verification is complete prior
to Contract execution and, upon request of Kitsap Transit, shall promptly provide documentation
demonstrating that the Subcontractor meets the Subcontractor responsibility criteria below.

At the time of subcontract execution, the Contractor shall verify that each of its first tier
Subcontractors meets the following Bidder responsibility criteria:
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1) Have a current certificate of registration as a Contractor in compliance with Chapter 18.27
RCW, which must have been in effect at the time of subcontract Bid submittal;

2) Have a current Washington Unified Business Identifier (UBI) number;

3) If applicable, have:

(a) Industrial Insurance (Worker's Compensation) coverage for the Subcontractor’s
employees working in Washington State, as required in Title 51 RCW;

(b) A Washington Employment Security Dept. number, as required in Title 50 RCW;

(c) A Washington Department of Revenue state excise tax registration number, as required
in Title 82 RCW;

(d) An electrical Contractor license, if required by Chapter 19.28 RCW;
(e) An elevator Contractor license, if required by Chapter 70.87 RCW.

4) Not be disqualified from Bidding on any Public Works Contract under RCW 39.06.010 or
39.12.065(3).

PROTECTION OF EXISTING PROPERTY

The Contractor shall protect from damage all existing Structures, curbs, sidewalks, equipment,
improvements, utilities, trees, and vegetation located at or near the Work site which are not
considered part of the Work to be performed under the Contract. Damages of losses that may occur
shall be the responsibility of the Contractor, except those caused by the acts or omissions of Kitsap
Transit. The Contractor shall promptly repair, at no cost to Kitsap Transit, any such damage resulting
from failure to comply with the requirements of the Contract or failure to exercise reasonable care in
performing the Work. If the Contractor fails or refuses to repair the damage promptly, Kitsap Transit
may have the necessary Work performed and deduct or charge the cost back to the Contractor. Prior
to beginning the Work, the Contractor shall give proper notification, as required by RCW 19.122.030,
to the agencies that have utilities in place and shall cooperate with these agencies in the protection
and relocation of underground utilities, facilities and Structures.

SAFETY STANDARDS

The Contractor agrees to comply with all Federal, State and local laws, ordinances, and regulations,
as may be amended, which might affect those engaged in the Contract Work. Industry standards
and applicable laws and regulations of authorities having jurisdiction include, but are not limited to,
the following: Washington Industry Safety and Health Act of 1973 (WISHA); Federal Occupational
Safety and Health Acts of 1970 (OSHA); WA State Department of Labor & Industries — Title 296
WAGC,; Utility company regulations; the National Electric Code (NEC); the National Fire Protection
Association (NFPA) Standards; Environmental Protection regulations; etc. It shall be the Contractor’s
responsibility to comply with “Safety and Health Regulations for Construction”, Volume 36, No. 75,
Part Il of the Federal Register by the U.S. Department of Labor.

SPECIAL REPORTS

When an event of an unusual and significant nature occurs at the site, including an accident where
personal injury or property loss is sustained, or where the event posed a significant threat of loss or
personal injury, the Contractor shall prepare and submit a special report which shall list: chain of
events, persons participating, response/action by Contractor’'s personnel, and evaluation of the
results or effects and similar pertinent information. Submit special reports directly to the Kitsap
Transit Project Manager within one (1) day of an occurrence. Submit a copy of the report to the
Engineer and other entities that are affected by the occurrence.

WORKING DRAWINGS, PRODUCT DATA, SAMPLES AND OTHER SUBMITTALS

A) The Contractor shall, with reasonable promptness, review, stamp with its approval, and submit
all Working Drawings, product data, samples, and other items required by the Contract
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Documents, to the Engineer for concurrence that the submittals conform to the design concept
and the information given in the Contract Documents. By submitting such documents, the
Contractor represents that it has determined and verified all materials, field measurements, and
related field construction criteria are in accordance with the Contract Documents, and that the
Contractor has checked and coordinated the information contained with the submittal for
accuracy and completeness, and with the requirements of the Work and the Contract Documents.
The costs incurred by Kitsap Transit to review resubmitted Working Drawings, product data, and
samples may be offset from any monies due the Contractor when the Contractor has failed to
comply with this paragraph.

B) Any Work delayed by reason of a properly rejected submittal is deemed to be entirely the
Contractor’s risk and shall not be the basis for a claim by the Contractor for additional
compensation or an extension of Contract Time. When resubmitting a submittal, the Contractor
shall direct specific attention, in writing or on the re-submittal itself, to all revisions it has made.
Drawings marked “subject to change” or the like will not be reviewed. Kitsap Transit is not
required to review submittals that depend for their review on other submittals not yet submitted.

C) No portion of the Work requiring submittal of a Working Drawing, product data, or sample shall
be commenced until the submittal has final approval by Kitsap Transit. All portions of the Work
involving submittals shall be performed in accordance with the approved submittals.

RECORD DOCUMENTS

When requested, or upon completion of the Work, the Contractor shall furnish Kitsap Transit with
Record Drawings and Specifications certified by an Engineer showing all deviations from the original
(at the time of Bid submittal) Contract Documents. Drawings and Specifications shall show actual
dimensions, locations, approved changes, options and alternates made during construction. Include
type of equipment, make, model, serial number, and acquisition cost of installed capital equipment
or other fixed assets. The Engineer may use Record Drawings to verify the appropriate progress
payment.

ADMINISTRATIVE AND SUPERVISORY PERSONNEL

A) The Contractor shall be fully responsible to Kitsap Transit for the acts, errors and omissions of all
its employees, agents, Subcontractors, lower tier Subcontractors, suppliers, and their agents and
employees, and all other persons who are to perform any of the Contract Work. All Work shall
be performed under the supervision and direction of competent and skilled personnel
experienced in the tasks being performed.

B) The Contractor shall at all times enforce strict discipline and good order among all workers on
the Project and shall not employ on the Work any unfit person or anyone not skilled in the task
assigned. Incompetent, careless, or negligent workers shall be immediately removed from the
performance of the Work by the Contractor or at the express direction of Kitsap Transit.

C) The Contractor shall employ a General Superintendent and necessary assistants who shall be in
attendance at the Project site during performance of the Work and shall supervise and direct the
Work as per industry standard. The General Superintendent shall be the Contractor’s
representative and shall have authority to act on behalf of and bind the Contractor with respect
to this Contract, except that the Contractor may indicate in writing limits on the authority of the
superintendent. Communications or notices directed or given to the General Superintendent shall
be as binding as if given to the Contractor. The General Superintendent shall not be replaced
without prior written notice to Kitsap Transit.

D) Within ten (10) calendar days of a written Notice To Proceed, the Contractor shall submit to Kitsap
Transit a listing of its principal staff assignments, consultants and Subcontractors; naming
persons and listing their telephone numbers.
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GENERAL GUARANTEE AND WARRANTIES

All Work will be of good quality, free from fault or defect, and in strict accordance with the
requirements of the Contract Documents. Any Work not conforming to the forgoing warranty,
including unapproved or unauthorized substitutions, shall be considered defective. If, within one year
after completion of the Work or such longer period as may be prescribed by law or the terms of any
applicable special warranty required by the Contract Documents, any of the Work is found to be
defective or otherwise not in conformance with the Contract Documents, the Contractor shall, at its
sole cost, promptly correct such defect or non-conforming Work after receipt of written notice from
Kitsap Transit. All Subcontractors’, Sub-Subcontractors’, manufactures’, and suppliers’ warranties
and guarantees, expressed or implied, respecting any part of the Work and all materials used therein
shall be obtained and enforced by the Contractor for the benefit of Kitsap Transit without the necessity
of separate transfer of assignment thereof. This section shall be in addition to those warranties
imposed by law.

PREVAILING WAGE REQUIREMENTS

A) As required by Chapter 39.12 RCW, wage rates to be paid all laborers, workers, and mechanics
performing any part of this Contract, whether they are employed by the Contractor,
Subcontractors, or lower-tiered Subcontractors, or any other person who performs a portion of
the Work completed by this Contract, shall not be less than the Washington State prevailing wage
rates paid for an hour’'s Work in the same trade or occupation in the County that the work is
performed. The Contractor is required to pay the applicable prevailing wage rates in effect upon
the Bid Due Date, which shall remain in effect for the duration of the Contract. A copy of the
applicable wage rates is available for viewing at Kitsap Transit's Harborside Building. A hard copy
will be mailed upon request.

B) Washington State Prevailing Wages: May be found at the website address of the Department
of Labor and Industries: https://fortress.wa.gov/Ini/wagelookup/prvWagelookup.aspx. Kitsap
Transit does not imply or warrant that the Contractor will find labor available at those rates.

C) Davis Bacon Wage Rates: The Federal wage laws and rules apply. The hourly minimum rates
for wages and fringe benefits are included as Exhibit E. When Federal wage and fringe benefit
rates are listed, the rates match those identified by the U.S. Department of Labor's Wage
Determination WA20220001 09/09/2022. Ten (10) days before the Bid Due Date, Kitsap Transit
will review the Davis Bacon Wage Determination to ensure that the wage rates have not changed.
If the rates have changed, the new rates will be sent out in an Addendum.

D) Wage Determinations: It is the Contractor’s sole responsibility to determine the category of
prevailing wages it will have to pay. If more than one category of Work is applicable to the Project,
the Contractor shall list them on the “Statement of Intent to Pay Prevailing Wages”. If the
Contractor is employing labor in a class not listed on the State schedule, the Contractor shall
immediately contact the Industrial Statistician of the Washington State Department of Labor and
Industries to determine the correct wage rate for that class and locality. The Statistician’s decision
shall be final, conclusive and binding on all parties.

E) Intents and Affidavits: No payment will be made on this Contract until the Contractor and each
and every Subcontractor, regardless of tier, has submitted to Kitsap Transit a “Statement of Intent
to Pay Prevailing Wages” that has been approved by the Industrial Statistician of the Washington
State Department of Labor and Industries (L&l). No release of retainage will be made until the
Contractor and each and every Subcontractor has submitted to Kitsap Transit an “Affidavit of
Wages Paid” that has been approved by L&I’s Industrial Statistician. A receipt from L&l for filing
these required prevailing wage documents is not an approval.

F) Filing Requirements: Kitsap Transit recommends that Intent and Affidavit forms be submitted
electronically with Labor and Industries to expedite verification of submittal; however, Kitsap
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3.14

3.15

3.16

Transit will accept copies of approved forms submitted through paper procedures. In compliance
with WAC 296-127, the Contractor agrees to pay L&l the appropriate processing fee for each
Intent and Affidavit submitted to that Department for certification. All costs associated with such
fees shall be included in the Bid Price as part of the fixed costs of overhead for this Contract,
including any anticipated sub-contractor filing fees. Any change in the fee by L&l will not be
grounds for revision in the Contract Amount.

G) Posting of Notices: The Contractor shall post the applicable prevailing wage rates in a location
readily visible to workers at the job site, or as allowed by RCW 39.12.020, and shall include:

1) Contractor’s registration certificate number;

2) The prevailing rate of wage for each classification of workers entitled to prevailing wages
under RCW 39.12.020; and

3) The estimated number of workers in each classification.

CONTRACT BONDS

A) Inthe event the Surety becomes unacceptable to Kitsap Transit during the course of the Contract
Work, or Kitsap Transit deems the Surety or Sureties to be inadequate, it may, upon written
request and at the Contractor’'s cost and expense, require the Contractor to furnish bonds from
another Surety to cover any remaining Work. Until the added Surety is furnished, payments on
the Contract will stop.

B) Payment Bond: The penal amount of the Payment Bond shall be for one hundred percent (100%)
of the total Contract Amount, including all Change Orders and sales tax, conditioned upon the
Contractor's payment of all Subcontractors and suppliers, taxes imposed under Title 82 RCW.

C) Performance Bond: The penal amount of the Performance Bond shall be for one hundred
percent (100%) of the total Contract Amount, including all Change Orders and sales tax,
conditioned upon the Contractor faithfully performing all its obligations under this Contract within
the time prescribed therein.

D) Kitsap Transit may require additional bond protection if the Contract Amount is increased. The
increase in protection shall equal one hundred percent (100%) of the increase in Contract price.
Kitsap Transit may secure additional protection by directing the Contractor to increase the penal
amount of the existing bonds or to obtain additional bonds.

RETAINAGE

For each payment made to the Contractor, an amount equal to five percent (5%) of the total pre-
taxed amount earned by the Contractor shall be retained, including any additions or deletions by
Change Order. Such amounts shall be withheld by Kitsap Transit for forty-five (45) days following
the date of Final Acceptance or until any liens filed under RCW 60.28 are settled, whichever is later.

In accordance with RCW 60.28.011, the Contractor shall inform Kitsap Transit as to how monies may
be retained by Kitsap Transit by selecting one of the following options on Kitsap Transit’s “Declaration
of Option For Management of Statutory Retainage” form: 1) Deposited in a non-interest bearing
account; 2) Deposited in an interest-bearing account in a bank, mutual savings bank or savings and

loan association; or 3) Placed in escrow with a bank or trust company.

The Contractor may furnish Kitsap Transit, at the Contractor’s cost and at Kitsap Transit’s option, a
retainage bond of five percent (5%) of the Contract amount to be held in lieu of actual retainage.

PAYMENT
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A) Total payment shall not exceed the Contract Amount unless authorized herein by a written
Change Order. Excluding retainage, and providing an L&l approved “Statement of Intent to Pay
Prevailing Wages” for the Contractor and every Subcontractor has been received by Kitsap
Transit, payment shall be made within thirty (30) days after Kitsap Transit’'s acceptance and
approval of a properly executed invoice for Work completed. Incorrect invoices will be subject to
rejection or correction. Pre-payments are not permitted.

B) Payment Requests: Payment requests, including schedules, for the preceding month shall be
submitted by the Contractor to the Engineer for review and certified approval prior to Kitsap
Transit making any payment to the Contractor. Any subsequent changes shall be submitted at
least twenty (20) days before the applicable request for payment using the agreed schedules.
After the Engineer reviews the Contractor’s pay request, a Certificate for Payment will be issued
to Kitsap Transit to make payment within thirty (30) days of approving the invoice. Upon request
of a Subcontractor, the Engineer will furnish, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Engineer
and Kitsap Transit on account of portions of the Work done by such Subcontractor.

C) Progress Payments: Kitsap Transit shall make monthly progress payments for Work performed
by the Contractor. Progress payments will be based upon an agreed upon Schedule of Values,
schedule of payments, critical milestones and any performance metrics. A breakdown of the
Contract Amount shall be provided in enough detail to facilitate continued evaluation of
applications for payment and progress reports. Payments will be reduced by five percent (5%)
for retainage; Contractor invoices will reflect the retainage reduction.

D) Prompt Payment of Subcontractors: The Contractor shall ensure that all Subcontractors and
suppliers under this Contract are promptly paid to the fullest extent required by RCW 39.04.250,
as may be amended. The Contractor is required to pay each Subcontractor performing Work
under this prime Contract for satisfactory performance of that Work no later than thirty (30) days
after the Contractor’s receipt of payment for that Work from Kitsap Transit. In addition, the
Contractor is required to return any retainage payments to those Subcontractors within thirty (30)
days after the Subcontractor's Work related to this Contract is satisfactorily completed and any
liens have been secured. Any delay or postponement of payment from the above time frames
may occur only for good cause following written approval of Kitsap Transit.

E) Final Payment: Shall be the release of the retained percentage to the Contractor. Retainage
shall be released thirty (30) days following the date of Final Acceptance of the Work; provided
that Kitsap Transit has received the following:

(1) An “Affidavit of Wages Paid’ for the Contractor and every Subcontractor as approved by the
Industrial Statistician of the Department of Labor and Industries;

(2) A release of liability from the WA State Department of Labor and Industries (L&I), WA State
Department of Revenue (DOR), and the Employment Security Department (ESD), or any
claims that have been paid from L&l or DOR, whichever comes first.

(3) Lien releases for the Contractor and each Subcontractor and supplier who performed Work
and provided supplies and materials for the Project. These conditional releases will be
submitted to Kitsap Transit as soon as practical after completion of the Work. Kitsap Transit
may provide release forms to the Contractor for distribution. If a lien claimant refuses to
furnish a release, Kitsap Transit may withhold funds to defray the cost of lien foreclosure and
to pay attorney’s fees in an amount no less than 150% of the lien amount.

(4) Satisfaction of any lien claims or unpaid claims Kitsap Transit may have against the
Contractor or, where applicable, the consent of the Surety to release retainage. In the event
a claim is filed against the retainage, the Contractor shall be paid any portion of the retainage
that is less than the amount sufficient to pay the claim and potential legal costs. If an
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inadequate amount of money remains in the retainage to cover all claims due to be paid, the
protections provided by the Payment Bond become applicable, excluding taxes.

F) Payment does not in any way relieve the Contractor from its responsibility for the Work or to
repair, replace, or otherwise make good defective Work, materials or equipment. Likewise, the
making of any payment does not constitute a waiver of Kitsap Transit’s right to reject defective or
non-conforming Work, materials, or equipment, even though the same is covered by the payment,
nor is it a waiver of any other rights of Kitsap Transit. Payments due and unpaid in accordance
with the Contract Documents shall bear interest as specified in RCW 39.76.

G) Claims: In the event a claim is filed against the retainage, Contractor shall be paid any portion
of the retainage that is less than the amount sufficient to pay the claim and potential legal costs.
If an inadequate amount of money remains in the retainage to cover all claims due to be paid,
the protections provided by the Payment Bond become applicable, excluding taxes.

3.17 DELAYS — RESPONSIBILITY

In the event of delay to the Contractor in performing the Work resulting from the conduct or lack of
conduct by Kitsap Transit or their Contractors, officers, employees, agents; or resulting from delay or
failure of Kitsap Transit in making the site available; or in furnishing any items required to be furnished
to the Contractor pursuant to the Contract Documents; or resulting from changes to the Project
ordered by Kitsap Transit; or resulting from:

(1) Extraordinary conditions of weather for the area and time of year, (Extraordinary conditions
of weather shall not be deemed Extraordinary if they fall within two standard deviations from
the mean of data recorded by the U.S. Weather Bureau for the Seattle/Tacoma metropolitan
area over the last twenty (20) years. To preclude the difficulties of actual measurement, the
parties hereto agree that weather data at the site shall be expressly deemed to be the same
as that measured at the Seattle-Tacoma International Airport by the Environmental data and
Information Service of the National Oceanic and Atmospheric Administration (NOAA) of the
U.S. Department of Commerce),

(2) War or national conflicts or priorities arising therefrom,
(3) Fires beyond the reasonable control of the Contractor,
(4) Acts of God,
)

(5) Strikes or other labor disruptions, except for the first five working days of any strike or labor
disruption,

(6) Any other causes beyond the Contractor's reasonable control (but not including delays
caused by the Contractor, Subcontractors of any tier or suppliers); and for no other cause or
causes,

(7) Epidemic/Pandemic

The Contractor shall be entitled to an extension of time, and cost as appropriate, with regard to
the time for completion of the Project and only by the amount of time the Contractor is actually
delayed thereby in the performance of the Project, provided notice is given and claim is made,
both as hereinafter provided. It shall be Contractor’s burden to prove that a delay exists for which
an extension of time is allowable.

3.18 SUSPENSION OF WORK

The Engineer may, with Kitsap Transit’s approval, direct that all or any part of the Work be
suspended for such time period as the Engineer deems proper because of unsuitable weather or
other conditions beyond the control of Kitsap Transit and the Contractor, which prevents
satisfactory performance of the Work. The Contractor shall immediately comply with the directive
to suspend Work. The Contractor shall resume the suspended Work when so directed by the
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Engineer. Such suspension of Work shall not be grounds for a claim by the Contractor for an
increase in the Contract Amount; however, Contract Time may be adjusted in accordance with
the provisions herein unless the Engineer concludes that the Contractor could have performed
the suspended Work if the Contractor had diligently prosecuted the Work prior to such
suspension. Kitsap Transit may also suspend Work for its convenience and without cause, after
giving the Contractor ten (10) days written notice. In the event such suspension causes a change
in the Contractor’s cost or time of performance of the Work, the Contractor shall be entitled to
make a claim for a change in Contract Time and Contract Amount as set forth elsewhere herein.

3.19 KITSAP TRANSIT’S RIGHT TO STOP WORK

If the Contractor fails to perform the Work in accordance with the Contract Documents, fails to correct
defective Work, or fails to comply with any other directive issued by Kitsap Transit, Kitsap Transit
may order that the Contractor stop all or any portion of the Work until the cause for such order is
eliminated. In the event of an order to stop Work, the Contractor shall not be entitled to any increase
in the Contract Time or Contract Amount, nor to any damages or relief from liability, on account of
such order to stop Work.

3.20 DISRUPTIONS CAUSED BY LABOR OR OTHER DISPUTES

A. The term “dispute” as used in this paragraph includes labor-related and non-labor-related
disputes, whether or not the persons or other entities involved in the dispute have an employment
relationship with either the Contractor or Kitsap Transit. Examples of such disputes include, but
are not limited to: informational or other picketing, and all other forms of concerted or non-
concerted activity. The Contractor shall pay all attorneys’ fees and expenses incurred by Kitsap
Transit in establishing and enforcing Kitsap Transit’s rights whether or not suit was instituted.

B. The Contractor shall take all reasonable steps to prevent all disputes arising from the presence
of or the performance of the Work by the Contractor, its Subcontractors and lower tier
Subcontractors, suppliers, or other persons performing any of the Work, from disrupting the
Project or otherwise interfering with access to Kitsap Transit property by Kitsap Transit, its agents,
employees, tenants or employees thereof, or other Contractors engaged on or near the site of
the Project. If such a dispute disrupts the Project or interferes with access to Kitsap Transit
property, the Contractor shall promptly and expeditiously take all reasonable action to eliminate
or minimize such disruption or interference, including but not limited to:

e Utilizing all reasonable means to prevent all unlawful conduct or picketing, or to restrict all
lawful picketing or other activities to a single entrance to Kitsap Transit property;

e Policing entrances to assure that only authorized personnel may use the same;

e Posting notices or signs which advise interested persons and labor organizations that a
particular entrance to Kitsap Transit property is for the employees of “primary” or, as the
case may be, “neutral” employers;

¢ Notifying all interested labor organizations or the “primary” or “neutral” status of particular
entrances;

e Upon request of Kitsap Transit, altering or rerouting the access to the Project;

C. In the event any such picketing or activity is unlawful or has a secondary impact upon the
employees of neutral employers, tenants or their suppliers or Contractors, promptly and
expeditiously taking appropriate action to seek recourse through the appropriate governmental
agency or State or Federal courts to limit the location of such picketing so as to reduce the impact
thereof upon neutral employers. Kitsap Transit will cooperate with the Contractor to accomplish
the foregoing actions and will render its assistance where appropriate; however, Kitsap Transit
shall have the right, without providing additional compensation to the Contractor, to direct the
Contractor to modify any of the foregoing actions which the Contractor has taken or plans to take,
or to overrule such actions, to designate the entrances to be used as “primary” or “neutral’
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entrances, and to take appropriate legal action in order to protect the interests of Kitsap Transit
and those of its tenants and other Contractors.

The foregoing actions to be taken by the Contractor are the Contractor’s primary responsibility.
Neither the failure of Kitsap Transit to request the Contractor take a specific action, nor the
exercise by Kitsap Transit of its rights under this paragraph, shall modify, constitute a defense to,
or waiver the obligations imposed upon the Contractor in this paragraph. Failure to take the
action described above or to comply with the directives of Kitsap Transit shall be considered a
material breach of the Contract.

3.21 CHANGES IN THE WORK AND CHANGE ORDERS

A)

B)

Change Orders shall be the only acceptable way to modify the Contract Amount or Contract Time.
No oral statement by any person shall change or modify the Contract. Should any changes to
the Contract Work be required, the Contractor or Kitsap Transit shall refer same to each other
before Work which deviates from the original requirements is started. All mutually agreed upon
changes must be made in writing and incorporated into the Contract Documents through the
execution of a Change Order by Kitsap Transit, or the Engineer, which shall provide for any
increase or decrease in the Contract Time, Contract Amount, or both as caused by such change.
Such changes shall not invalidate or nullify any portion of the Contract Documents nor release
the Contractor’'s Surety. In event of disagreement on the necessity of such changes, Kitsap
Transit’s decision shall be final.

Contractor Requested Changes: Any other written or oral direction, instruction, interpretation
or determination (collectively, “order”) from any source that the Contractor believes may cause
any change in cost, in time, or both, shall be treated as a Change Order under this clause;
provided that the Contractor gives Kitsap Transit written notice within five (5) calendar days of
having known of the occurrence of the event giving rise to the change. The notice must state the
date, circumstances, cost details, time implications, source of the order and a certification that
the Contractor regards the order as a necessary change. The Contractor's Change Request shall
be full compensation for implementing the proposed change in the Work, including any
adjustment in the Contract Amount and/or Contract Time, including compensation for all delays
in connection with such change in the Work and for any expense or inconvenience, disruption to
schedule, or loss of efficiency or productivity occasioned by the Change in Work.

C) Owner Directed Changes:

(1) Kitsap Transit may make at any time during the Work, without notice to the Surety and by
written order designated or indicated to be a Change Order, any changes in the Work within
the general scope of the Contract, including but not limited to the following:

e Deleting any part of the Work;

e Increasing or decreasing quantities;

o Altering Specifications, designs, or both;
e Altering the way Work is to be done;

e Adding new Work;

(2) For any change requested by Kitsap Transit, the Contractor shall submit to the Engineer,
within seven (7) calendar days of Kitsap Transit’s request, a detailed price and time schedule
proposal supported with documentation that reflects all cost and time related impacts on the
Contract. The proposal shall be prepared in accordance with provisions hereunder and shall
include a complete breakdown of direct costs of both deletions and additions directly
attributable to the proposed change in the Work.

(3) Any Field Directive, response to Requests for Information (RFI), or other written directive,
interpretation, instruction or determination (hereinafter referred to as “Direction”) provided by
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Kitsap Transit or the Engineer, is not considered a Change Order or a change to Contract
requirements and shall not constitute, in and of itself, entitlement to an adjustment in Contract
Price, Contract Time, or both.

D) Cardinal Change: Any change exceeding twenty-five percent (25%) of the Contract Amount is
considered a “Cardinal Change” and will not be permitted regardless of whether or not the change
is “in-scope” or a significant change. For purposes of this Contract, a significant change is when
the character of the Work as altered differs materially in kind or nature from that originally included
in the solicitation.

E) Time Extension:

(1) Requests for a time extension shall only be limited to the effect on the Critical Path of the
Contractor’s approved Progress Schedule attributable to the change or event giving rise to
the request. As used herein, “Critical Path” means the longest, continuous sequence of
interrelated activities that begins on the date Kitsap Transit issues a Notice To Proceed and
extends to Substantial or Final Completion of the Project.

(2) To be considered, the request shall be in sufficient detail to enable the Engineer to ascertain
the basis and amount of the time requested. The request shall include an updated schedule
that supports the request and demonstrates that the change or event: (1) Had a specific
impact on the Critical Path, and except in cases of concurrent delay, was the sole cause of
such impact; and (2) Could not have been avoided by resequencing of the Work or by using
other reasonable alternatives.

(3) In evaluating any request, the Engineer will consider how well the Contractor used the time
from the Notice to Proceed up to the point of the delay and the effect the delay has on any
completion times included in the Specifications or Scope of Work. The Engineer will evaluate
and respond within seven (7) calendar days of receiving the request.

(4) The authorized time for Physical Completion will be extended for a period equal to the time
the Engineer determines the Work was delayed because of: Adverse weather, providing the
Engineer had not already declared the time to be unworkable and the Contractor has filed a
written protest according the provisions herein; Any action, neglect, or default of Kitsap
Transit, its officers, or employees, or of any other Contractor employed by Kitsap Transit; Fire
or other casualty for which the Contractor is not responsible; Strikes; and Any other conditions
for which these Specifications permit time extensions.

F) Egquitable Adjustment:

(1) Except as specifically provided for herein, the Contractor is not entitled to an equitable
adjustment, and Kitsap Transit will have no obligation or liability, on account of a change in
the Work that is not made through a properly executed Change Order. The method of how a
Change Order will be priced, be it negotiated lump sum or unit price, is solely at Kitsap
Transit’s discretion. Nothing in this Section shall be deemed to require a change in the
Contract Amount when additional, extra, or changed Work is the result of an estimating,
contracting or engineering error by the Contractor. In no event shall the Contractor be entitled
to compensation for the loss of anticipated profits on deleted, terminated, or uncompleted
Work or consequential damages of any kind. No claim by the Contractor for an equitable
adjustment hereunder shall be allowed if asserted after Final Payment under this Contract.

(2) If any change under this provision causes an increase or decrease in the Contractor's cost
of, or the time required for, the performance of any part of the Work under this Contract,
whether or not changed by any order, an equitable adjustment shall be made and the Contract
modified in writing accordingly, provided; however, that except for claims based on defective
Specifications, no claim for any Contractor requested change shall be allowed for any costs
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incurred more than seven (7) calendar days before the Contractor gives proper written notice
as herein required; and provided further, that in the case of defective Specifications for which
Kitsap Transit is responsible, the equitable adjustment shall include any increased cost
reasonably incurred by the Contractor in attempting to comply with such defective
Specifications.

(3) If the Contractor intends to assert a claim for an equitable adjustment under this paragraph,
it must, within seven (7) calendar days after receipt of a written Change Order by Kitsap
Transit, or the furnishing of a written notice to Kitsap Transit, submit to Kitsap Transit a written
proposal (“Change Request”) further setting forth the general nature, time implications,
monetary extent of such claims, and a certification that the Contractor regards the order as a
necessary change, unless this period is extended by Kitsap Transit. The Contractor may
request, in writing, an extension in time to submit the Change Request.

(4) The Contractor’'s Change Request shall include detailed price calculations for the proposed
change, which shall itemize the cost of all labor, materials, equipment, and any other
allowable direct costs for the Contractor and, further, shall be accompanied by the signed
Bids of any Subcontractors or suppliers who will perform any portion of the change in the
Work or will furnish materials or equipment for incorporation therein. Each labor classification
shall be broken out in detail. Any aggregate labor total will NOT be acceptable. The
Contractor’s Change Request shall also show as a separate item, the proposed amount for
markup, contingency, overhead and fee.

No allowance for increasing the bonds will be made. The same level of detail required for the
Contractor’s Change Request shall be included in all Subcontractor quotations.

(5) Overhead and profit percentage markups shall not exceed those specified as allowed under
this Section and shall be deemed to cover all costs and expenses of any nature whatsoever,
including without limitation those for general condition items such as clean-up, protection,
supervision, estimating, field operations, small tools and security, which the Contractor or any
of its Subcontractors may incur in the performance of or in connection with a Change in the
Work and which are not otherwise specifically recoverable by them pursuant to this Section.
The parties agree and acknowledge that the adjustments to Contract Amount and Contract
Time, if any, contained in a Change Order shall constitute the total and complete
compensation and remedy for the Change in the Work, including any effect of the individual
change and any cumulative effects prior to Change Orders on the Work as a whole, and all
direct and indirect costs of whatsoever kind or nature, including, without limitation, overhead,
extended overhead, profit, impact costs, ripple costs, delay costs, inefficiency costs, and all
other special, incidental and consequential damages.

(6) Upon receipt of the Contractor’s fully documented Change Request, Kitsap Transit may
accept or reject the Request, request further documentation, negotiate acceptable terms with
the Contractor, or inform the Contractor that additional time is needed to evaluate the Change
Request. Under such circumstances, Kitsap Transit will identify a date certain when a
decision on the Change Request will be made. For any Change Request which has merit,
Kitsap Transit will initiate a written Change Order to the Contract. If Kitsap Transit and the
Contractor reach an agreement on the terms and conditions of the Change Request, including
any adjustment in Contract Amount or Contract Time, such agreement shall be incorporated
into a Change Order and signed by both parties. This bilateral Change Order shall represent
full and complete payment, time adjustments, and final settlement of all changes and claims
for direct, indirect, and consequential costs, including cost of delays, inconvenience,
disruption of schedule, or loss of efficiency or productivity, related to any Work either covered
or affected by the Change Order, or related to the events giving rise to the bilateral Change
Order.
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(7) If the change in the Work will result in a decrease in the Work to be performed on the Project,
the Contract Amount will likewise be decreased by an amount equal to the estimated cost of
the Work as contained in the Contractor’s or Subcontractors’ underlying Bid, Bid, or Schedule
of Values. Further, if such decrease in the Work will result in a decrease in the time required
to complete the Project, then the Contract Time will be reduced by the length of time fairly
attributable to such decrease in the Work.

(8) If Kitsap Transit and the Contractor are unable to reach an agreement on the terms and
conditions of the Change Request, including any adjustment in Contract Amount or Contract
Time, the Contractor may request in writing, at any time, a final offer from Kitsap Transit.
Kitsap Transit shall provide the Contractor with its written response within thirty (30) calendar
days of the Contractor’s request. Kitsap Transit may also provide the Contractor with a final
offer at any time. If the Contractor rejects Kitsap Transit’s final offer, or the parties are
otherwise unable to reach agreement, the Contractor’s only remedy shall be to file a claim as
provided in the claims section.

G) Unilateral Change Order: If Kitsap Transit and the Contractor are unable to reach an agreement
concerning adjustment in the Contract Amount or Contract Time caused by a change in the Work,
Kitsap Transit may unilaterally issue a Change Order in its sole discretion without invalidating the
Contract and without notice to the Surety, implementing changes within the general scope of the
Contract and directing the Contractor to perform the Work as changed. The Change Order may
embody such terms as Kitsap Transit deems appropriate and the Contractor shall promptly and
diligently perform the Work in the most efficient, economical, and workmanlike manner, consistent
with the best interest of Kitsap Transit, and shall not slow or stop the progress of the Work pending
resolution of any such disputes. The Contractor shall be entitled to seek compensation in the
Contract Amount or Contract Time to the extent directly caused by the change in Work. If the
Contractor disagrees with the adjustment in Contract Price or Contract Time as indicated in the
Unilateral Change Order, it may file a claim in accordance with Paragraph 4.27 — Claims. Unless
Kitsap Transit agrees in writing to the contrary, the Contractor shall only be permitted to perform
changes in the Work with its own forces if the Contractor was the entity that performed, or was
contemplated to perform, the original Work of the trade in question.

H) Differing Site Conditions:

(1) In the event the Contractor encounters: (1) pre-existing subsurface or latent physical
conditions at the worksite which differ materially from those indicated in the Contract
Documents; or (2) unknown physical conditions of an unusual nature at the worksite which
differ materially from those ordinarily encountered and generally recognized as inherent in
the Work of the character provided for in the Contract Documents, and such conditions cause
an increase in Contractor’s cost or time of performance, the Contractor may be entitled to an
equitable adjustment in the Contract Time, Contract Amount, or both.

(2) The Contractor shall promptly notify the Engineer orally of such encounter and, no later than
seven (7) calendar days after having known of the occurrence and before the conditions are
disturbed, the Contractor shall furnish Kitsap Transit written notice of the changed conditions
or other conditions for which an equitable adjustment in Contract Amount or Contract Time is
desired.

(3) If such notice is not given prior to the condition being disturbed, or other action being taken
by the Contractor which may result in a claim for an increase in the Contract Time or the
Contract Amount, or such condition is disturbed before Kitsap Transit directs the Contractor
to proceed with the Work despite the condition, Kitsap Transit’s right to address the changed
conditions will be deemed to be prejudiced and the Contractor will be deemed to have waived
any claim for extra compensation or extension of the Contract Time on account of any
additional or different Work (including labor, materials and equipment) required because of
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such condition. Oral notice alone by the Contractor to Kitsap Transit, or the Engineer,
regarding such condition shall not be adequate to avoid such waiver.

(4) Upon receiving the Contractor’s written notification, Kitsap Transit shall promptly investigate
the worksite conditions and if the Project Manager determines that conditions exist which
entitle the Contractor to an equitable adjustment in the Contract Amount to account for
performance of the Work involved, and the additional Contract Time, if any, required to
perform such Work, whether or not changed as a result of the conditions, then an adjustment,
excluding loss of anticipated profits, will be made and the Contract modified in writing
accordingly. The Engineer will notify the Contractor of his/her determination whether or not
an adjustment of the Contract is warranted.

(5) If Kitsap Transit determines, upon concurrence by the Engineer, that different site conditions
do not exist and no adjustment in costs or time is warranted, such determination shall be final.
If the parties are unable to agree on an equitable adjustment, Kitsap Transit may nevertheless
issue a Unilateral Change Order directing the Contractor to perform the changed Work
pursuant to the paragraph below.

[) Contractor’s Obligation to Proceed:

(1) A request by Kitsap Transit, or the Engineer, to the Contractor for a change proposal shall
not constitute authorization for the Contractor to proceed with any such proposed change in
the Work, nor shall such request justify any delay in the performance of existing Work.
Pending agreement on the terms and conditions of any Change Order in writing, Kitsap
Transit, or the Engineer, may direct the Contractor to proceed immediately with the Work in
question, in which event the Contractor shall promptly and diligently proceed with any
changed Work, in accordance with the Contract Documents, so as to avoid delay and
minimize any increase in the time required for performance of the Work. The Contractor shall
keep daily records of the costs incurred in connection with such Work and submit daily
timesheets to Kitsap Transit accordingly. The Engineer’s action in approving timesheets
submitted by the Contractor shall not be construed as acceptance of the Contractor’s position
regarding the need for the magnitude of an equitable adjustment for such Work. An
inadvertent payment made by Kitsap Transit for Work not specifically authorized in writing by
Kitsap Transit shall not constitute evidence or acknowledgement of Kitsap Transit’s liability
for such payment.

(2) Subject to Sections 3.21 B and C above, no later than thirty (30) calendar days from the
“Satisfactory Completion” of any additional Work, the Engineer shall prepare and issue to the
Contractor either an agreed upon Bilateral Change Order or Unilateral Change Order,
including any adjustment in the Contract Amount, Contract Time, or both. As used herein,
“Satisfactory Completion” means that the Engineer shall have confirmed in writing that all
tasks have been completed to the reasonable satisfaction of Kitsap Transit, including
submittal by the Contractor of all required time and cost documentation. Satisfactory
Completion does not mean Substantial Completion. In no event shall the Contractor proceed
with any change in the Work until it has obtained a fully executed Change Order or written
order or direction from the Engineer to proceed.

3.22 PROTEST PROCEDURE FOR CHANGE ORDERS

A) The Contractor accepts all requirements of a Change Order by: 1) endorsing it, 2) writing a
separate acceptance, or 3) not protesting in the way this Section provides. A Change Order that
is not protested as provided in this Section shall be full payment and final settlement of all claims
for Contract Time and for all costs of any kind, including but not limited to that for labor, materials,
equipment, overhead, fee (profit), costs of delays, and damages (direct or indirect), or any other
claim for damages of any kind or nature, if any, related to any Work either covered or affected by
the change. By not protesting as this Section provides, the Contractor also waives any additional
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entitlement and accepts from the Engineer any written or oral order, including directions,
instructions, interpretations, and determinations.

B) If the Contractor disagrees with any of the terms of a Change Order, the Contractor shall give
immediate oral notice of protest to the Engineer, prior to performing the Work, and shall submit a
written protest within ten (10) calendar days of the Contractor’s receipt of the Change Order. The
protest shall identify the point of disagreement, those portions of the Contract Documents
believed to be applicable, and an estimate of quantities and costs involved in the change. When
protest of a Change Order relates to compensation, the Contractor shall keep full and complete
records of the cost of such changed Work and shall permit Kitsap Transit to have access to those
records as requested to enable Kitsap Transit to evaluate the merits of the protest.

C) A protest shall not relieve the Contractor of its obligation to proceed without delay with the Work
as directed in the Change Order. No adjustment to the Contract Amount or Contract Time will be
made on account of Work performed preceding the Contractor giving oral notice of protest to the
Engineer to be followed by written protest as required herein.

D) Within fourteen (14) calendar days of the Engineer’s receipt of written notice above, the
Contractor shall provide the following details:

(1) A detailed factual statement of the claim for a change in the Contract Amount and Contract
Time, if any, providing all necessary dates, locations and items of Work affected by the
claim;

(2) The date on which facts arose which gave rise to the claim;

(3) The name of each employee or agent or consultant of Kitsap Transit knowledgeable about
the claim;

(4) The specific provisions of the Contract Documents which supported the claim;

(5) The identification of any documents and the substance of any oral communications that
support the claim;

(6) Copies of any identified documents, other than the Contract Documents, that support the
claim;

(7) If an adjustment in Contract Time is sought, the specific days and dates for which it is
sought; the specific reasons Contractor believes an extension in the Contract Time should
be granted; and Contractor’s analysis of its progress schedule to demonstrate the reason
for the extension in Contract Time (time impact analysis);

(8) If an adjustment in the Contract Amount is sought, the exact amount sought and a
breakdown of that amount; and

(9) A statement certifying, under penalty of perjury, that the claim as submitted is made in good
faith, that the supporting cost and pricing data are true and accurate to the best of the
Contractor’s knowledge and belief, that the claim is fully supported by the accompanying
data, and that the amount requested accurately reflects the adjustment in the Contract
Amount or Contract Time for which the Contractor believes Kitsap Transit is liable. The
individual signing such certification shall be a duly authorized representative of the
Contractor who has the necessary and appropriate authority and responsibility to commit
the Contractor to the truthfulness of the certification.

(10) A statement that the claim covers all changes in cost and in time (direct, indirect, impact,
consequential, and otherwise) to which the Contractor and all subcontractors and suppliers
of any tier are entitled.

E) Kitsap Transit shall be entitled to recover its costs incurred for analysis/administration of
processing and evaluating a claim to the extent a portion of the claim that is determined to be not
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3.23

3.24

recoverable from Kitsap Transit. The cost of reimbursement will be the percentage of the original
claim that is determined to be not recoverable times the cost of analysis/administration.

FINAL INSPECTION

If the Contractor does not expeditiously proceed with correctional completion of the listed deficiencies
identified in the Final Inspection, Kitsap Transit may, in its sole discretion, remove such items from
the Scope of Work by Change Order. In such instance, Kitsap Transit may choose to: 1) have the
Work performed by another Contractor with the cost of such Work to be deducted from the amount
due the Contractor or claimed against the retained percentage, or 2) accept a credit for the
uncompleted Work to be deleted by Change Order, with the amount of the credit to be negotiated
between the parties. The costs incurred by Kitsap Transit to conduct re-inspections of uncompleted
Punch List items may be offset from any monies due the Contractor. The rights provided Kitsap
Transit under this Section shall not relieve the Contractor of its responsibilities as required under any
other provisions of the Contract Documents.

FINAL COMPLETION AND FINAL ACCEPTANCE

A) Final Completion: Shall mean final approval of the Project only in that the Contract Work has
been physically performed, cleaned up, and completed in accordance with the Contract terms
and conditions; however, the Contractor may still have Punch List items to complete and Record
Documents, warranties and other documents to submit to Kitsap Transit.

B) Final Acceptance: Shall mean that the Project is complete in accordance with the Contract
Documents AND has been performed to the full satisfaction of Kitsap Transit. Acceptance shall
not constitute acceptance of unauthorized or defective Work, material or equipment. Kitsap
Transit shall not be barred by acceptance from requiring the Contractor to remove, replace,
repair, or dispose of unauthorized or defective Work, material, or equipment or from recovering
damages for same. A “Certificate of Final Completion and Final Acceptance” will be issued by
Kitsap Transit provided that:

v" The physical Work on the Project is complete and the Contractor has satisfactorily
demobilized.

v" The Contractor has cleaned up and properly disposed of all refuse resulting from the Work
and the Project Site is free of construction debris

v All certificates of disposal and recycle have been submitted and approved

v' Al temporary locks, keys or other items loaned or signed-out to the Contractor,
Subcontractors, suppliers and vendors are returned to Kitsap Transit.

v Project Record Documents, drawings, manuals, and warranties have been submitted to
Kitsap Transit and approved by the Project Manager.

v" Outstanding claims are settled, or are identified in writing by the Contractor as unsettled
at the time of application for Final Payment.

v" An invoice representing 95% payment of the Contract Amount, less any progress
payments, has been requested.

v Kitsap Transit's Project Manager approves Final Acceptance.

C) The date of Final Acceptance further marks the start of the forty-five (45) day waiting period for
any liens or claims against the Contractor’s retainage before releasing the retained funds. Final
Acceptance may not be given if any claims previously made in writing and identified by the
Contractor, a Subcontractor, or material supplier remain unsettled at the time of the Contractor’s
application for Final Payment.

KT 22-803 Charleston Base EV Infrastructure



D)

Neither Final Completion nor Final Acceptance shall relieve the Contractor of the responsibility
to indemnify, defend, and protect Kitsap Transit against any claim or loss resulting from the failure
of the Contractor or its Subcontractors to pay all laborers, mechanics, Subcontractors, suppliers,
or any industrial insurance and medical aid required under Title 51 RCW.

3.25 PROJECT CLOSEOUT

In addition to any Contract close-out requirements stated elsewhere in the Contract Documents, the
Contractor shall submit to Kitsap Transit's Contracts Administrator, upon Final Acceptance of the
Work, the following items:

1) An L&l approved “Affidavit of Wages Paid” for Prime and all Subcontractors.
2) An invoice representing 5% Final Payment for retainage.

3) Certificate of payment of State excise taxes, if applicable.

4) Release of any outstanding claims.

3.26 FORFEITURE OF CONTRACT

A)

B)

Should the Contractor, at any time, refuse or neglect to supply a sufficiency of skilled workmen
or of material of the proper quantity or quality, or fail in any respect to prosecute the Work with
promptness and diligence, or fail in the performance of any of the agreements herein contained,
Kitsap Transit may, at its option, after giving ten (10) calendar days written notice to the
Contractor, provide such sufficiency of labor and materials and deduct the cost thereof from any
monies due or thereafter to become due under this Contract. In the event of such refusal, neglect,
or failure, Kitsap Transit may, by written notice to the Contractor and its Surety or its
representative, or if the Contractor abandons the Work undertaken under the Contract, Kitsap
Transit may, at its option with such written notice to the Surety and without any written notice to
the Contractor, transfer the employment of said Work from the Contractor to the Surety. Upon
receipt of such notice, the Surety shall enter upon the premises and take possession of all
materials, tools, and appliances thereon for the purpose of completing the Work included under
this Contract, and employ by Contract or otherwise, any person or persons to finish the Work and
provide the material therefore, without termination of the continuing full force and effect of the
Contract.

In case of such transfer of employment to the Surety, the Surety shall be paid in its own name on
estimates covering the Work subsequently performed under the terms of the Contract and
according to the terms hereof, without any right of the Contractor to make any claim for the same
or any part thereof. In lieu of the foregoing, if Kitsap Transit so elects, it may terminate the
employment of the Contractor for said Work and enter upon the premises and take possession
of all materials, tools and equipment thereon for the purposes of competing the Work included
under the Contract, and employ by Contract or otherwise, any person or persons to finish the
Work and provide the materials therefore. In case of the discontinuance of employment by Kitsap
Transit as aforesaid, the Contractor shall not be entitled to receive any further balance of the
amount to be paid under this Contract until the Work shall have been fully finished. At this time,
if the unpaid balance of the amount to be paid under this Contract exceeds the expense incurred
by Kitsap Transit in finishing the Work, and all damages sustained or which may be sustained by
Kitsap Transit by reason of such refusal, neglect, failure or discontinuance of employment, such
excess shall be paid by Kitsap Transit to the Contractor. If such expense and damages shall
exceed the unpaid balance, the Contractor and its Surety and each thereof shall be jointly and
severally liable therefore to Kitsap Transit and shall pay the difference to Kitsap Transit.

Notwithstanding the foregoing, Kitsap Transit, in the event of the Contractor’s breach of the
Contract, reserves the right to terminate the Contractor and exercise any and all remedies at law
or in equity.

3.27 CLAIMS
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A) A “claim” is a demand or assertion by one of the parties seeking, as a matter of right, adjustment
or interpretation of Contract terms, payment of money, and extension of time or other relief with
respect to the terms of the Contract. All claims shall be made in writing. The responsibility to
substantiate claims shall rest with the party making the claim.

B) Notice of Intent to Claim: It is an express condition of the Contractor’s right that to make a
claim, or to receive any recovery or relief under or in connection with the Contract, the Contractor
must submit a written “Notice of Intent to Claim” to Kitsap Transit within seven (7) calendar days
of the Contractor having known of the event, or commencement of the event giving rise to the
claim. If the event or occurrence is claimed to be an act of omission of Kitsap Transit, notice shall
be given prior to the commencing of the portion of Work to which such alleged act or omission
relates. The written “Notice of Intent to Claim” shall set forth: 1) the reasons for which Contractor
believes additional compensation will or may be due; 2) the nature of the costs involved; 3) the
Contractor’s plan or action for mitigating such costs; and 4) if ascertainable, the amount of the
potential claim.

C) Failure to comply with the provisions hereof shall constitute a waiver by the Contractor of any
right, equitable or otherwise, to bring any such claim against Kitsap Transit.

D) Written Claim: Within ten (10) calendar days of Kitsap Transit’s receipt of the written Notice of
Intent to Claim, the Contractor shall provide Kitsap Transit, at a minimum, the following details:

1) The date and a detailed description of the event giving rise to the Claim;

2) A detailed statement of the nature of all impacts to the Contractor and all others, if any,
affected by the Claim event;

3) A detailed breakdown and calculation of the amount of the adjustment in Contract Amount, if
any, sought by the Contractor for itself and for others, if any, together with substantiation and
backup for all costs;

4) A detailed explanation of the amount of the adjustment to Contract Time, if any, sought by
the Contractor, together with Critical Path Method (CPM) schedule analysis showing the
claimed impact on the Project completion date asserted by the Contractor;

5) A detailed analysis and substantiation for other relief, if any, sought with respect to the terms
of the Contract; and

6) A statement of all provisions of the Contract Documents upon which the Claim is based.

E) The Contractor’s failure to submit any claim in writing within the relevant time and in the manner
prescribed shall waive any relief that might otherwise be due with respect to such claim. Pending
final resolution of a Claim, the Contractor shall proceed diligently with performance of the
Contract. Kitsap Transit will continue to make proper payments for Work items that are
undisputed and in accordance with the Contract.

F) The Contractor and Kitsap Transit acknowledge and agree that this Section has been specifically
negotiated and they hereby waive all claims against each other for the following damages that
may arise out of or relate to this Contract and Project, incurred by the Contractor (and those for
whom the Contractor is responsible) for principal or home office expenses including, without
limitation, the compensation of personnel stationed there, for losses of bonding capacity, and for
loss of profit other than anticipated profits arising directly from Work performed.

G) Time and Schedule: If the Contractor claims entitlement to an extension of time to complete the
Project, it shall be the Contractor’s responsibility to prove that the delay in completion of the
Project was caused specifically by a delay in a portion of the Project that was on the critical path
of the approved Progress Schedule. Each Claim must be submitted in writing no later than seven
(7) calendar days after the delay occurs and shall be accompanied by a revised Progress
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Schedule reflecting the effects of the delay and Bids to minimize these effects. If no Progress
Schedule has been submitted to Kitsap Transit reflecting conditions prior to delay for which relief
is sought, then a Progress Schedule so reflecting these conditions shall be prepared and
submitted with the Claim.

H) Additional Records and Audit: The Contractor shall be responsible to furnish, when requested
by Kitsap Transit, such further information and details as may be required to determine the facts
or contentions involved in said Claim. The Contractor agrees to give Kitsap Transit access to
account books, records or other materials relating to the Work and shall cause its Subcontractors
to do the same so that Kitsap Transit can investigate such Claim. The right of audit shall continue
throughout the claims and/or dispute processes described herein. Depending upon the grounds
for relief and the nature of the relief sought, additional submittals and conditions upon submitting
claims may be required, as set forth elsewhere in the Contract.

I) Review Timeframe: Kitsap Transit shall be entitled to reasonable time, in no case more than
thirty (30) calendar days, after it receives the written Claim accompanied by proper supporting
documents and evidence, in which to investigate, review and evaluate such Claim. When Kitsap
Transit has completed its investigation, review, and evaluation, it will advise the Contractor of the
relief, if any, to which it has found the Contractor to be entitled. Should the Contractor not be
satisfied with Kitsap Transit’s findings, the disputes resolution process outlined in the Contract
may be used within fourteen (14) calendar days after being so advised thereof. The Contractor
shall submit written notice of a dispute within this fourteen (14) day period. In no event shall
claims be made after Final Payment is made under the Contract completion provisions. A claim
will cease to be a claim if, at any time, a Change Order or Contract Amendment resolving the
issue is signed by both parties.

3.28 AUDIT OF RECORDS

A) Original accounting records and all other relevant records pertaining to the Work performed under
this Contract by the Contractor shall be open to inspection and audit by representatives of Kitsap
Transit during the Contract Time and for a period of not less than three (3) years after the date of
Final Acceptance or Contract termination, and the Contractor shall retain such records for that
period. Where payment for equipment, materials, labor or other incidentals thereto is based on
the cost to parties other than the Contractor, the Contractor expressly guarantees that the records
of such other parties shall be open to inspection and audit by representatives of Kitsap Transit
on the same terms and conditions as the records of the Contractor.

B) Kitsap Transit shall have the right to seek reimbursement of any amount it determines was
overpaid to the Contractor. If an audit is to be commenced more than ninety(90) days after Final
Acceptance, the Contractor will be given reasonable notice of the time when such audit is to
begin. The Contractor agrees that no claim shall be made against Kitsap Transit for the Work
described herein unless the Contractor makes available to Kitsap Transit all records to be
maintained in accordance with this subparagraph.

3.29 FEDERAL CONTRACT CLAUSES AND CERTIFICATIONS:

The Contractor shall certify to the best of its knowledge and belief, that it has or has not read and
understood the FTA Contract Clauses and Certifications (Exhibit F) as they pertain to the Project
using ‘Contractors Certification of Acknowledgment Federal Transit Administration Contract
Clauses and Certifications FTA Master Agreement 29.

END OF SECTION 3
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IFB KT 22-803 SAMPLE CONTRACT - Page 1 of 14 SECTION 4

INDEPENDENT CONTRACTOR AGREEMENT
CONTRACT NUMBER: KT XX-XXX

TITLE: {Title}

TERM: 12:01 a.m. PDT on Month Date, 20__ through 11:59 p.m. PDT on Month Date, 20__.
PARTIES: KITSAP TRANSIT

60 Washington Ave., Ste 200, Bremerton, WA 98337
Phone: 360-824-4941 / Fax: 360-377-7086

CONSTRUCTION COMPANY (CONTRACTOR)

Address:
Phone: / Fax:

THIS AGREEMENT is made and entered into this day of Month, 20__ by and between the
KITSAP TRANSIT SYSTEM, a Washington municipal corporation, hereinafter called “KITSAP
TRANSIT”, , hereinafter called the “CONTRACTOR”.

In consideration of the terms and conditions contained herein, and attached and made a part of this
Agreement, the parties hereto covenant and agree as follows:

1.

Contract Documents: This Agreement; the Bid Documents for IFB # KT XX-XXX in its entirety,
including the Plans, Appendices and any Attachments; Contractor's submitted Bid and any
supplemental items, as accepted by Kitsap Transit; All Addenda issued prior to and all modifications
issued after execution of this Contract; shall constitute the Contract Documents and are
complementary. These form the Contract and all are as fully a part of the Contract as if attached to
this Contract or repeated herein.

Performance: The Contractor shall diligently perform all Work and furnish all tools, materials, and
equipment in accordance with and as described in the attached Bid Documents and Contract Drawings;
and as directed shall perform any changes in the Work in accordance with the Contract Documents;
and shall provide and bear the expense of all equipment, Work and labor, of any sort whatsoever that
may be required for the transfer of materials and for constructing and completing the Work provided
for in these Contract Documents, except any items mentioned therein to be furnished by Kitsap Transit.

Time of Performance: The Contractor shall commence the Work under this Contract effective upon
receipt of a written Notice to Proceed and shall continue in good faith and effort to Final Completion
status within NUMBER (XX) Calendar Days of said Notice; weather permitting.

Rate of Payment Shall Not Exceed $ as set forth on the Contractor’s Bid Form, attached herein by
reference, unless a written Change Order is permitted pursuant to ARTICLE 6.00 hereunder and
elsewhere in the Contract Documents. Kitsap Transit shall pay the Contractor in current U.S. funds
subject to the terms, conditions, additions and deductions as provided in the Contract Documents.

The parties accept that this Agreement is the complete expression of the terms hereto and any oral
representation or understandings not incorporated herein are excluded. Further, any modification of
the Agreement shall be in writing and signed by both parties. Failure to comply with any of the
provisions stated herein shall constitute material breach of Contract and cause for termination. The
parties also agree that the forgiveness of the non-performance of any provision of this Agreement does
not constitute a waiver of all other provisions of this Agreement. It is further provided that no liability
shall attach to by reason of entering into this Contract, except as provided herein.

ARTICLE 1.00 ADDITIONS OR DELETIONS

Kitsap Transit reserves the right to add or delete items, agencies, or locations, as determined to be in its
best interest, provided such items, agencies or locations are related to those on Contract and will not
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represent a significant increase or decrease in size or scope of the Contract. Such additions or deletions
will be by mutual agreement, will be at prices consistent with the original Bid, and will be evidenced by
issuance of a written Contract Amendment issued by Kitsap Transit in accordance with ARTICLE 6.00
below.

ARTICLE 2.00 ASSIGNMENT

The Contractor shall not assign its obligations, transfer any interest, or sublet the service provided under
this Contract, or any part thereof, without prior written consent of Kitsap Transit nor shall it assign, by
Power of Attorney or otherwise, any of the monies payable under this Contract unless by and with the like
consent of Kitsap Transit. In the event consent is given by Kitsap Transit to permit subletting, no such
consent shall be construed as making Kitsap Transit a party to such Subcontractor or assignee, or of
subjecting Kitsap Transit to liability of any kind whatsoever, to any Subcontractor. No Subcontractor shall,
under any circumstances, relieve the Contractor of its liability and obligation under this Contract and all
transactions with Kitsap Transit shall be made through the Contractor.

ARTICLE 3.00 COMPLIANCE WITH LAWS AND REGULATIONS

3.01 General Requirement: The Contractor will at all times, at its sole cost and expense, comply with
all applicable Federal, State and local laws, ordinances, regulations, orders, and codes in regards
to all matters of its business operation and to performance of the Work and services under this
Contract.

3.02 Registration: The laws of the State of Washington require that the Contractor must be registered
in the State of Washington. Out-of-state corporations must secure authority from the Secretary of
State to transact business in the State of Washington. Accordingly, before Kitsap Transit can enter
into a Contract with an out-of-state or foreign corporation, such entity must comply with
Washington's corporation laws. Information and application forms relative thereto may be obtained
from the Corporations Division, Office of the Secretary of State, PO Box 40234, Olympia,
Washington 98504. The Corporate Information Line is (360) 725-0377 or e-mail at
Corps@sos.wa.gov.

3.03 Licenses, Permits and Similar Authorizations: The Contractor, at no expense to Kitsap Transit,
shall secure and maintain in full force and effect during the term of this Contract all required
licenses, permits, fees, bonds, inspection fees, and similar legal authorizations for performance
and completion of the Contract Work. Itis Contractor's sole responsibility to monitor and determine
any changes or the enactment of any subsequent regulations for said fees, assessments, or
charges and to immediately comply with all related requirements. If for any reason the Contractor's
required licenses or certificates are terminated, suspended, revoked or in any manner modified
from their status at the time this Contract becomes effective, the Contractor shall notify Kitsap
Transit immediately of such condition in writing.

3.04 Taxes: If applicable, the Contractor will be responsible for adding sales tax to amounts due under
the Contract and making payment of sales tax to the State of Washington, as determined by the
Washington State Department of Revenue. All other taxes required by statute or regulation are the
sole responsibility of the Contractor. No adjustments will be made in the Contract Amount because
of any misunderstanding by, or lack of knowledge of, the Contractor as to liability for, or the amount
of, any taxes for which the Contractor is solely liable or responsible for by law, or under this
Contract, or because of any increase in tax rates imposed by any federal, State or local
government. No charge by Contractor shall be made for Federal Excise Tax and Kitsap Transit
agrees to furnish the Contractor with an exemption certificate where appropriate.

3.05 Wage and Hours Laws: The Contractor shall comply with all applicable provisions of the Fair
Labor Standards Act (FLSA) and all other legislation affecting its employees and the rules and
regulations issued thereunder insofar as applicable to its employees and shall, at all times, save
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Kitsap Transit free, clear and harmless from all actions, claims and expenses arising out of said
Act and rules and regulations that are or may be promulgated in connection herewith.

ARTICLE 4.00 CONFLICTS OF INTEREST, GIFTS AND CONTEMPORANEOUS EMPLOYMENT

4.01

4.02

4.03

Kitsap Transit employees, agents, officers and board members may not solicit or accept gratuities,
gifts, favors, other special consideration or anything of economic value from any present or potential
Contractor, Subcontractor, supplier, vendor, customer, client, or any individual or organization
doing or seeking business with Kitsap Transit. Use of one’s position in a manner that constitutes
a real or apparent personal or organizational conflict of interest or personal gain is strictly prohibited
(FTA Cir 9030.1D).

Current and Former Employees: No current or former employee of Kitsap Transit and their
immediate family members, or agents, officers, and board members of Kitsap Transit, may Contract
with, influence, advocate, advise, or consult with a third party about a Kitsap Transit transaction, or
assist with preparation of Bids submitted to Kitsap Transit while employed by Kitsap Transit or after
leaving Kitsap Transit's employment, if he/she was substantially involved in determining the Work
to be done or process to be followed while a Kitsap Transit employee. It is unethical for any Kitsap
Transit employee who is participating directly or indirectly in the procurement process to become
or to be, while such a Kitsap Transit employee, the employee of any person contracting with Kitsap
Transit.

Organizational Conflicts of Interest: An organizational conflict of interest is a situation in which,
because of other activities, relationships, or Contracts, a Contractor or Subcontractor is unable, or
potentially unable, to render impartial assistance or advice to Kitsap Transit; a Contractor’s
objectivity in performing the Contract Work is or might be otherwise impaired; or a Contractor has
an unfair competitive advantage. Kitsap Transit will evaluate future procurements related to this
Contract to determine if there is an organizational conflict of interest. If an organizational conflict
of interest exists, Kitsap Transit may prohibit the Contractor and any of its Subcontractors from
participating in such related procurements/projects.

ARTICLE 5.00 CONFLICT AND SEVERABILITY

5.01

5.02

In the event of conflict between the Bid Documents and the terms and conditions of the Contract,
Kitsap Transit, in its sole authority, shall determine which requirement shall apply and be
considered the legally binding requirement. In the event of conflict between the Contract Document
in its entirety and applicable laws, codes, ordinances, or regulations, the most stringent or legally
binding requirement shall govern and be considered a part of this Contract.

In the event that any provision, portion, or application of this Contract is held to be unenforceable or
invalid by any court of competent jurisdiction, Kitsap Transit and the Contractor shall negotiate an
equitable adjustment in the provision of this Contract with a view toward effecting the purpose of this
Contract and the validity and enforceability of the remaining provisions, or portions of applications
thereof, shall not be affected thereby. Any provision of the Contract Documents found to be
prohibited by law shall be ineffective to the extent of such prohibition without invalidating the
remainder of the Contract.

ARTICLE 6.00 CONTRACT MODIFICATIONS

6.01

No alterations or variances of any of the terms, conditions, delivery, price, quantities, or
Specifications of this Contract shall be effective without written consent of Kitsap Transit. Oral
changes, amendments or agreements are not permitted. When it is necessary to modify the
Contract Documents, either Kitsap Transit or the Contractor may initiate a Change Request. If any
change causes an increase or decrease in the cost of, or the time required for, the performance of
any part of the Work under this Contract, whether changed or not changed by any such order, an
Equitable Adjustment shall be made in the Contract Price or Contract Time, or both, without
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invalidating any other portion of the Contract. Prior to becoming a Contract modification, all
changes to the Contract must be prepared in writing and fully executed by both parties. Only Kitsap
Transit's Contracts Administrator shall have the express, implied, or apparent authority to alter,
amend, modify, add, or waive any section or condition of this Contract on behalf of Kitsap Transit.

6.02 The Contractor must assert its right to an adjustment under this clause by delivering a written
Change Request to Kitsap Transit which states the general nature and monetary extent of the
claim. Kitsap Transit may require additional supporting documents in order to perform a cost
analysis to determine the validity and reasonableness of the claim. If Kitsap Transit requests a
change, the Contractor shall submit to Kitsap Transit, within seven (7) days after Contractor’'s
receipt of any change request, a detailed price schedule proposal for the Work or service to be
performed and note any modifications of other Contract provisions that may be required as a result
of the change. No claim by the Contractor for an Equitable Adjustment hereunder will be allowed
for any costs incurred more than seven (7) days before the Contractor gives written notice.

6.03 Any change exceeding twenty-five percent (25%) of the Contract Amount is considered a “Cardinal
Change” and will not be permitted. Failure to agree to any adjustment shall be a dispute concerning
a question of fact within the meaning of the clause of this Contract titled “Disputes” (ARTICLE
10.00); however, nothing in this clause shall excuse the Contractor form proceeding with the
Contract as changed.

ARTICLE 7.00 DELIVERY

All Work or services must be made at the applicable project site location in accordance with the Contract
Documents and time frames outlined therein or otherwise agreed upon. The acceptance by Kitsap Transit
of late performance with or without objection or reservation shall not waive the right to claim damage for
such breach nor preclude Kitsap Transit from pursuing any other remedy provided herein, including
termination, nor constitute a waiver of the requirements for the timely performance of any obligation
remaining to be performed by the Contractor.

ARTICLE 8.00 DETERMINATION OF RESPONSIBILITY

Should the Contractor be determined to be in violation of Federal, State, or local laws or regulations, Kitsap
Transit reserves the right to modify its initial determination of responsibility at the time of Award and take
other action as determined appropriate, including but not limited to termination of the Contract.

ARTICLE 9.00 DEVIATION FROM CONTRACT

The Contractor shall not make any alterations or variation in or addition to or deviation or omission from
the terms of this Contract without the prior written consent of Kitsap Transit.

ARTICLE 10.00 DISPUTES

10.01 Decision of the Executive Director: Except for Bid protest, any dispute concerning a question of
fact or arising in the performance under this Contract which is not resolved by agreement of the
parties shall be decided in writing by Kitsap Transit’s Executive Director. Claims include, without
limitation, controversies arising under the Contract and those based upon breach of Contract,
mistake, misrepresentation, or other cause for Contract modification or revision. The decision of
the Executive Director shall be promptly issued in writing and shall be immediately mailed or
otherwise furnished to the Contractor. The decision shall state the reason(s) for the decision
reached, and shall inform the Contractor of its appeal rights stated below. The Executive Director’s
decision shall be final and conclusive unless, within seven (7) calendar days from the date of receipt
of the decision, the Contractor mails or otherwise delivers a written appeal to the Kitsap Transit of
Board of Directors, or commences an action in a court of competent jurisdiction. If the Executive
Director does not issue a written decision regarding any Contract controversy within seven (7)
calendar days after the Contractor’s written request for a final decision, or within such longer period
as may be agreed upon between the parties, then the aggrieved party may proceed as if any
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10.02

10.03

10.04

10.05

adverse decision had been received. The Contractor’s failure to timely submit a dispute against
the Executive Director’s decision shall waive any relief that might otherwise be due with respect to
such dispute.

Performance During Dispute: Pending final resolution of a dispute, the Contractor shall proceed
diligently with the performance of the Contract and in accordance with the Executive Director’s
decision.

Appeals: The Contractor may appeal the Executive Director’s decision to the Kitsap Transit Board
of Directors by submitting a written Notice of Appeal to the Board Chairperson within seven (7)
calendar days of receipt of the Executive Director’s decision which shall be deemed received within
three (3) days, exclusive of Sundays and holidays, of the date of posting of the decision, or sooner
in the event of actual receipt of personal service or fax confirmation. The appeal shall be based
solely upon the record before the Executive Director. A three-member committee of the Kitsap
Transit Board, as appointed by the Board, shall decide the appeal. The Contractor must submit
their written argument to the Committee. The Committee may affirm or reverse the decision of the
Executive Director or reverse the decision in part. The decision of the Committee shall be final and
conclusive unless determined by a court of competent jurisdiction to have been fraudulent,
capricious, arbitrary, so grossly erroneous as to constitute bad faith, or not supported by substantial
evidence. No action challenging such decision shall be brought more than one year from the date
of the Contractor’s receipt of such decision.

Rights and Remedies: The duties and obligations imposed by the Contract Documents and the
rights and remedies herein shall be in addition to and not a limitation of any duties, obligations,
rights and remedies otherwise imposed or available by law. No action or failure to act by Kitsap
Transit or the Contractor shall constitute a waiver of any right or duty afforded any of them under
the Contract, nor shall any such action or failure to act constitute an approval of or acquiescence
in any breach thereunder, except as may be specifically agreed in writing. All claims,
counterclaims, disputes and other matters in question between Kitsap Transit and the Contractor
arising out of or relating to this Contract or its breach will be decided by mediation if the parties
mutually agree, or in a court of competent jurisdiction within Kitsap County, State of Washington.
Either party may request in writing that a dispute be submitted to mediation. Absent an agreement
to a mediator, the mediation shall be conducted by Judicial Dispute Resolution (JDR) located in
Kitsap County, Washington. The parties shall be equally responsible for the cost of any mediation.
Mediation is optional and neither party is compelled to participate.

This "dispute" clause does not preclude consideration of law questions in connection with decisions
provided for in the paragraphs above; provided that nothing in this Contract shall be construed as
making final the decision of any administrative official, representative, or board on a question of
law.

ARTICLE 11.00 EMERGENCY, DISASTERS AND FORCE MAJEURE

11.01

11.02

Force Majeure Definition: The term “Force Majeure” means an occurrence that is beyond the

control of the party affected and could not have been avoided by exercising reasonable diligence.
Force Majeure shall include acts of nature, war, riots, strikes, fire, floods, epidemics, or other similar
occurrences. Except for payment of sums due, neither party shall be liable to the other or deemed
in default under this Contract if and to the extent that such party’s performance of this Contract is
prevented by reason of Force Majeure.

The following shall be in effect during major emergencies or disasters:

- The Contractor acknowledges that government agencies are procuring goods/services for
benefit of the public and therefore agrees, in support of public good purposes, to consider
these government customers as first priority and shall make a best effort to provide the
requested goods/services in as timely a manner as practicable.

KT 22-803 Charleston Base EV Infrastructure



- The Contractor and Kitsap Transit agree that a major emergency or disaster includes, but is
not limited to: storms, high winds, earthquakes, floods, hazardous material releases,
transportation mishaps, loss of utilities, fires, terrorist activities or combinations of the above.

- In the event the Contractor is unable to meet the delivery requirements, or is prevented from
making delivery to the requested location, due to circumstances beyond its reasonable
control, the Contractor agrees to make such delivery as soon as practicable or shall
immediately assist Kitsap Transit in whatever reasonable manner to gain access to such
goods or services or offer limited substitutions for consideration.

11.03 Notification: If either party is delayed by Force Majeure, said party shall provide written notification
to the other within forty-eight (48) hours. The notification shall provide evidence of the Force
Majeure to the satisfaction of the other party. Such delay shall cease as soon as practicable and
written notification of same shall be provided. The time of completion shall be extended by Contract
modification for a period of time equal to the time that the results or effects of such delay prevented
the delayed party from performing in accordance with this Contract.

11.04 Rights Reserved: Kitsap Transit reserves the right to cancel the Contract and/or purchase
materials, equipment or services from the best available source during the time of Force Majeure
and the Contractor shall have no recourse against Kitsap Transit.

ARTICLE 12.00 ENFORCEMENT COSTS

In the event of litigation between the Parties hereto, declaratory or otherwise, for the enforcement of this
Contract, or as a result of this Contract in any way, the prevailing party shall be entitled to recover from the
other party, its reasonable attorney’s fees and other costs incurred in such action or proceeding. In the
event that the Parties engage in arbitration, mediation or any other alternative dispute resolution (ADR)
forum to resolve a dispute in lieu of litigation, both parties shall share equally in the cost of the ADR method,
including cost of mediator or arbitrator. In addition, each party shall be responsible for its own attorneys’
fees incurred as a result of the ADR method.

ARTICLE 13.00 ENGLISH LANGUAGE

All documentation and any other written, oral, or other communications required in the performance of the
Contract shall be prepared using the English language as used throughout the U.S. If English is not the
prevalent language used at the job site, a person fluently proficient in the other language(s) used and in
English shall be available to the representative during all working hours for interpretation.

ARTICLE 14.00 ERRORS AND OMISSIONS

If, at any time during the performance of this Contract, the Contractor becomes aware of any errors,
omissions, discrepancies and actual or potential problems between the Contract Documents and any
Federal, State or local law, rule, or regulation, the Contractor shall give immediate written notice thereof to
Kitsap Transit's Contracts Administrator. Until such written notification has been given and one business
day has elapsed, any services performed by the Contractor after such discovery will be done at the
Contractor’s risk.

ARTICLE 15.00 INDEMNIFICATION, HOLD HARMLESS AND STATUS

To the maximum extent permitted by law, the Contractor shall defend, protect, indemnify and hold harmless
Kitsap Transit, its officers, employees and agents from and against any and all claims, demands, suits,
penalties and liability of any kind, including injuries to persons or damages to property, which arise out of
or are due to any acts, errors, or omissions of the Contractor, or the Contractor's employees, agents, and
representatives in performing Work and services under this Contract provided; however, that if such liability
is caused by or results from the concurrent negligence of Kitsap Transit, its officers, employees and agents,
and the Contractor, or its employees and agents, this provision shall be valid and enforceable only to the
extent of the Contractor’s negligence; and provided further, that nothing herein shall require the Contractor
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to hold harmless or defend Kitsap Transit, its officers, employees and agents from any claims arising from
the sole negligence of Kitsap Transit, its officers, employees and agents. The sole obligation to defend
includes the payment of all reasonable attorney’s fees and costs of Kitsap Transit’'s defense of any claim,
suit or action within the scope of this Section whether or not suit was instituted. The Contractor specifically
waives any immunity under the Industrial Insurance Act and assumes all liability for actions brought by
him/her or his/her employees against Kitsap Transit for injuries in the performance of this Contract. The
Contractor represents that this waiver has been negotiated with Kitsap Transit. Kitsap Transit will give the
Contractor prompt notice in writing of the institution of any suit or proceeding and permit the Contractor,
through its counsel, to defend same and will give all needed information, assistance and authority to enable
the Contractor to do so. This Article does not modify any other articles regarding any other conditions as
are elsewhere agreed to herein between the parties.

ARTICLE 16.00 INSPECTION AND REJECTION

16.01 Kitsap Transit's inspection of all materials, equipment or services upon delivery is for the sole
purpose of identification and shall not be construed as Final Acceptance or as acceptance of the
materials, equipment or services if such does not conform to contractual requirements. If there are
any apparent defects in the materials, equipment or services at the time of delivery, Kitsap Transit
will promptly notify the Contractor thereof. If there are defects detected post-delivery, Kitsap Transit
will notify the Contractor with a description of such non-compliance. Within seven (7) days of
receiving such written notification, the Contractor shall provide Kitsap Transit with a detailed written
plan which indicates the time and methods needed to bring the Work in compliance with the
Contract. Without limiting any other rights, Kitsap Transit may require the Contractor to: 1) repair
or replace any or all of the damaged goods at Contractor's expense; 2) refund Kitsap Transit the
full price paid for any or all of the damaged goods and accept the return of such damaged goods.
If Kitsap Transit rejects the Contractor’s written plan, the Contractor may be determined to be in
material default of the Contract.

16.02 This procedure to remedy defects is not intended to limit or preclude any other remedies available
to Kitsap Transit by law, including those available under the Uniform Commercial Code, Title 62A
RCW. Acceptance by Kitsap Transit of unsatisfactory performance, with or without objection or
reservation, shall not waive the right to claim damage for breach, or terminate the Contract, nor
constitute a waiver of requirements for satisfactory performance of any obligation remaining to be
performed by the Contractor.

ARTICLE 17.00 INSURANCE REQUIREMENTS

17.01 The Contractor, at its sole expense and for the duration of the Contract, will purchase and maintain
all insurance described herein to protect Kitsap Transit against any and all claims for damages to
persons or property arising under Contract performance, whether by reason of acts or omissions
of the Contractor or anyone directly or indirectly employed by the Contractor, and shall hold Kitsap
Transit harmless for any claims presented to it as a result of the Contractor’s negligence. Policies
shall be endorsed and will not be canceled, materially changed or altered without thirty (30) days
prior written notice submitted to the Kitsap Transit Risk Manager. Any exclusion must be pre-
approved by the Risk Manager.

17.02 Additional Insured Endorsement: Language such as the following will be used in the description
area of the ACORD Certificate when referring to the “Contracting Agency”: “KITSAP TRANSIT,
ITS OFFICERS, AGENTS, AND EMPLOYEES ARE NAMED ADDITIONAL INSURED AS
RESPECTS TO CONTRACT # KT XX-XXX".
Additional Insured Endorsement: General Liability Insurance and Builder’'s Risk Insurance must
state that Kitsap Transit will be specifically named additional insured(s) for all coverage provided
by this policy of insurance and shall be fully and completely protected by this policy from all
claims. Taking into account the Scope of Work and Services to be performed by a Subcontractor,
the Contractor shall prudently determine whether, and in what amounts, each Subcontractor shall
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17.03

17.04

17.05

17.06

17.07

obtain and maintain public liability, professional liability, and any other insurance coverage. Any
insurance required of Subcontractors shall, where appropriate and/or applicable, name Kitsap
Transit as an additional insured. The Contractor and its insurers shall endorse the required
insurance policy (ies) to waive their right of subrogation against Kitsap Transit. The Contractor
and its insurers also waive their right of subrogation against Kitsap Transit for loss of its owned or
leased property or property under its care, custody and control. No provision in this Section shall
be construed to limit the liability of the Contractor for services not done in accordance with the
Contract, or express or implied warranties. The Contractor's liability for the services shall extend
as far as the appropriate periods of limitation provided by law and up to any legal limits. The
Contractor may obtain any combination of coverage or limits that effectively provides the same or
better amounts and types of coverage as stipulated above, subject to review and approval by
Kitsap Transit. The Contractor warrants that this Contract has been thoroughly reviewed by the
Contractor's insurance agent(s)/broker(s), who have been instructed by Contractor to procure the
insurance coverage required by this Contract.

Subcontractors: The Contractor shall include all Subcontractors, regardless of tier, as insured
under all insurance policies required herein, or shall furnish separate certificates of insurance and
endorsements for each Subcontractor. Subcontractor providing their own coverage will also name
Kitsap Transit as an Additional Insured on their General Liability insurance policies and such a copy
will be provided to Kitsap Transit. Failure of Subcontractor(s) to comply with insurance
requirements does not limit the Contractor’s liability or responsibility.

Excess Liability: Coverage in the minimum amounts set forth herein shall not be construed to
relieve the Contractor from liability in excess of such limits. Nothing contained within the insurance
requirements shall be deemed to limit the scope, application and/or limits of the coverage afforded,
which coverage will apply to each insured to the full extent provided by the terms and conditions of
the policy(s). Nothing contained with this provision shall affect and/or alter the application of any
other provision contained with this Contract.

Cancellation: In the event of cancellation, non-renewal, revocation, or other termination of any
insurance coverage required by this Contract, the Contractor shall provide written notice of such to
Kitsap Transit within one (1) business day of the Contractor’s receipt of such notice.

Attorney Fees: If a lawsuit in respect to this insurance provision ensues and the amount of the
liability claimed exceeds the amount of insurance coverage, the Contractor shall authorize
representatives of Kitsap Transit to collaborate with counsel for the insurance carrier, if any, in
settling or defending such claim. The Contractor shall appear and defend that lawsuit at its own
cost and expense, and if judgment is rendered or settlement made requiring payment of damages
by Kitsap Transit, its officers, agents, and employees, the Contractor shall pay the same.

Failure of Coverage: The Contractor’s failure to fully comply with these insurance requirements
during the term of the Contract shall be considered a material breach of Contract upon which Kitsap
Transit may, after giving five (5) business days written notice to the Contractor to correct the breach,
immediately terminate the Contract; or at its discretion, alternatively procure and maintain in the
name of the Contractor and at the Contractor’s sole expense, such types of insurance to the extent
deemed proper up to the amount of the required coverage(s). Kitsap Transit may offset the cost of
such insurance against payment due to the Contractor under the Contract. If Kitsap Transit is
damaged by the failure of the Contractor to maintain any of these insurance requirements, or to so
notify Kitsap Transit, then the Contractor shall bear all costs attributable thereto. Suspension or
termination of this Contract shall not relieve the Contractor from its insurance obligations
hereunder. Furthermore, the Contractor’s failure to provide such insurance in a time frame
acceptable to Kitsap Transit shall enable Kitsap Transit to suspend or terminate the Contractor’s
Work hereunder in accordance with Contract provisions regarding “Termination For
Convenience/Default”.
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17.08 Rights of Subrogation: Kitsap Transit reserves and retains its rights of subrogation and shall
further have the right, at its election and expense, to pursue collection and recovery from any and
all responsible third parties. The Contractor shall cooperate with Kitsap Transit in such recovery
and collection, and shall make its records and personnel available. As to an accident or incident
to which this paragraph is applicable, any and all sums so recovered by Kitsap Transit as provided
hereunder, after deduction only of court costs, shall be reimbursed to the Contractor. The
pendency of any collection efforts against third parties, including litigation, shall in no way delay or
diminish the obligation of the Contractor to promptly remit the sums due to Kitsap Transit under the
provisions of this subpart.

ARTICLE 18.00 JOINT VENTURE CONTRACTOR

In the event the Contractor is a joint venture of two or more Contractors or is comprised of more than one
legal entity, each such entity shall be jointly and severally liable hereunder. All grants, covenants, provisos,
claims, rights, powers, privileges, and liabilities of the Contract shall be construed and held to be severally
and jointly. Any notice, order direction, request or other communications required to be or that may be
given by Kitsap Transit to the Contractor under this Contract shall be well and sufficiently given to all
persons being the Contractor if given to any one or more of such persons.

ARTICLE 19.00 JURISDICTION LAWS AND VENUE

This Contract shall be governed in all respects by the laws of the State of Washington and authorities
having jurisdiction over the Contract Work will be deemed to be included in the Contract the same as
though herein written out in full. The jurisdiction for any action hereunder shall be exclusively brought in
the Superior Court for Kitsap County in the State of Washington.

ARTICLE 20.00 LIENS, CLAIMS AND ENCUMBRANCES

All materials, equipment, or services performed or delivered by the Contractor shall be free of all liens,
claims, or encumbrances of any kind.

ARTICLE 21.00 NON-DISCRIMINATION

21.01 Kitsap Transit is an Equal Opportunity Employer. With respect to performance under this Contract,
the Contractor shall take such action as may be required to ensure full compliance with Chapter
49.60 RCW, Discrimination and Title VI of the Civil Rights Act of 1964. The Contractor shall not
discriminate against any client, employee, or applicant for employment or for services because of
race, creed, color, national origin, marital status, sex, age, Vietham-era veteran status, disabled
veteran status, income level, or disability; or the presence of any sensory, mental or physical
handicap except for a bona fide occupational qualification with regard to, but not limited to the
following: Employment upgrading, demotion or transfer, recruitment or any recruitment advertising,
layoffs or terminations, rates of pay or other forms of compensation, selection for training, rendition
of services.

21.02 In all solicitations made by the Contractor for Work to be performed under subcontract, including
procurements of goods or leases of equipment, each potential Subcontractor or supplier shall be
notified by the Contractor of its obligations under this Contract and the regulations relative to non-
discrimination. Said assignment or subcontract shall include appropriate safeguards against
discrimination, unless exempt by the regulations or directives issued pursuant thereto. In the event
of breach of any of the above non-discrimination covenants, Kitsap Transit shall have the right to
terminate the Contract and hold the same as if said Contract had never been made or issued.
Furthermore, Kitsap Transit may bar the Contractor from performing any services for Kitsap Transit
now, or in the future, unless a showing is made satisfactorily to Kitsap Transit that discriminatory
practices have terminated and that recurrence of such action is unlikely.

ARTICLE 22.00 OWNERSHIP OF DOCUMENTS
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All documents, data, drawings, Specifications, software applications and other products or materials
produced by the Contractor in connection with this Contract shall be the property of Kitsap Transit. All
such documents, products and materials shall be forwarded to Kitsap Transit at its request and may be
used by Kitsap Transit as it sees fit. The Contractor shall preserve the confidentiality of all Kitsap Transit
documents and data accessed for use in the Contractor’'s Work product.

ARTICLE 23.00 PAYMENT

23.01 All payments under this Contract are considered reimbursement for goods delivered and services
rendered. Pre-payments are not permitted. If applicable, the Contractor and its Subcontractors
shall have a business license with the City having jurisdiction over the Contract Work prior to any
Work beginning under the Contract. Failure to provide proof of a business license may delay
payment of invoices.

23.02 Payment: Except for retainage, payment will be made by Kitsap Transit to the Contractor within
thirty (30) days after acceptance and approval of invoices by the Kitsap Transit Project Manager,
providing a Labor and Industries approved “Statement of Intent to Pay Prevailing Wages” is received
by Kitsap Transit for the Contractor and every Subcontractor who performed under the Contract and
Certified Payrolls have been received within the specified time. Acceptance of such payment by the
Contractor shall constitute full compensation for all supervision, labor, supplies, materials, Work,
equipment and the use thereof, and for all other necessary expenses, incurred by the Contractor for
the time period specified on the invoice.

23.03 Prompt Payment of Subcontractors: The Contractor, as the Prime Contractor, is required to make
payment to Subcontractors within thirty (30) days from the receipt of each payment it receives from
Kitsap Transit for satisfactorily completed Subcontractor Work, whether such payment is a progress
or final payment. The Contractor further agrees to return any retainage payments to each
Subcontractor within thirty (30) days after the Subcontractor's Work is satisfactorily completed. If
payment disputes arise between the Contractor and Subcontractors, such disputes shall be resolved
promptly through mediation or arbitration in order to prevent injury to Small Business
Subcontractors. The Contractor shall specify in its subcontract agreements the dispute resolution
method to be used. In addition, the Contractor will not be paid for Subcontractors’ Work unless it
can show that a prompt payment method for Subcontractors is in place. The Contractor shall be
required to provide copies of the Subcontracts to Kitsap Transit showing inclusion of these
provisions, especially the Federal clauses. Kitsap Transit may withhold the applicable sum due a
Subcontractor for non-compliance with this Section.

23.04 Approval of Invoices: Prior to approval of payment, the Kitsap Transit Project Manager shall make
verification of Work performed. Payment shall be based upon the Contractor’s prices submitted on
the Bid Form, except as may be modified by written Change Order, or on a separate written
quotation for a specific aspect of individual jobs or items.

23.05 Pay Requests: A request for payment is to be submitted with detailed documentation of the Work
completed, labor performed, and materials furnished in accordance with the Contract and shall
represent the value of the Work completed less any lawful deductions such as retainage, tax or as
otherwise authorized. Each pay request must contain the following minimum information: 1)
Contract Number; 2) Date of invoice; 3) Invoice number; 4) Quantity, unit measure, unit price and
item description, as appropriate; 5) Total price for invoice; and 6) sales tax as a separate line item,
if applicable. The Contractor must ensure that all paperwork associated with a particular invoice
references the same identifying number. For example, Work Orders, receiving documents, delivery
tickets, etc. and the final invoice must all bear a corresponding number that links the paperwork
together. Failure to comply with this requirement may delay payment.
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23.06

23.07

23.08

Invoices shall be submitted to: Kitsap Transit, Accounts Payable, 60 Washington Ave., Suite
200, Bremerton, WA 98337 for all transactions made during a calendar month by the 5th day of the
following month.

Final Payment: A final application for payment shall be prepared upon completion of the Work,
satisfaction of any test requirements, and fulfillment of the Contract. Retainage will be administered
in accordance with RCW 60.28 as outlined elsewhere in the Contract provisions.

Payment does not imply acceptance of Work: The granting of any progress payment or
payments by Kitsap Transit, or the receipt thereof by the Contractor, shall not constitute in any sense
acceptance of the Work or a waiver of Kitsap Transit’s right to reject defective or non-conforming
Work, materials, or equipment, even though the same is covered by the payment, nor is it a waiver
of any other rights of Kitsap Transit and shall in no way lessen the liability of the Contractor to remedy
defective Work, materials, equipment or service which does not conform to the Contract Documents,
though the character of such Work may not have been apparent or detected at the time such
payment was made. Materials, components, or service not conforming to the instructions or the
Contract requirements will be rejected and shall be replaced or remedied by the Contractor without
delay. Payments due and unpaid in accordance with the Contract Documents shall bear interest as
specified in RCW 39.76.

ARTICLE 24.00 PERFORMANCE STANDARDS

24.01

24.02

24.03

24.04

24.05

The word service(s), as used in this clause, includes services performed, craftsmanship, and
materials or products furnished or used in performing services. The Contractor shall comply with
recognized quality industry service standards as applicable. All references to standards, whether
for delivery of goods, processes, assemblies, craftsmanship, performance, or similar purposes shall
mean, unless otherwise noted, the most recent available published version of such standard. When
reference is made to standards, the standards are to be made a part of this Contract and to have
the same effect as if fully reproduced herein.

If at any time during the performance of this Contract the Contractor becomes aware of actual or
potential problems, fault or defect in the project or any non-conformance with any Contract
Document, Federal, State, or local law, rule, or regulation, the Contractor shall give immediate
written notice thereof to Kitsap Transit’s Contracts Administrator.

In the case of an emergency where Kitsap Transit believes delay could cause serious injury, loss
or damage, Kitsap Transit may waive the written notice and either direct the Contractor correct the
defect or correct the defect of its own accord. In either case, the Contractor is responsible for all
costs of remedying the defect and Kitsap Transit will charge-back the cost for such repairs to the
Contractor, including freight, regardless of who actually corrects the defect.

Non-Performance of Services: If any unsatisfactory condition or deficiency is detected, or if any
of the services performed do not conform to the Contract requirements, Kitsap Transit shall give
written notice to the Contractor and request that the Work be performed again in conformity with
the Contract. The Contractor shall, within twenty-four (24) hours of receiving such notice,
immediately facilitate the Work to repair the condition, correct the defect, error, or non-conformity
to the satisfaction of the Kitsap Transit Project Manager, or designee, and at no additional cost to
Kitsap Transit.

If the Contractor fails to initiate any corrective action procedure after receiving the first notification
of unsatisfactory performance, Kitsap Transit reserves the right to dispatch a third party Contractor,
or use Force Account through use of Kitsap Transit employees at a rate equal to the employee’s
hourly rate plus administrative costs, to perform or otherwise resolve any unacceptable Work or
scope of service. The Contractor is responsible for all incurred costs, including freight, to resolve
the documented issues performed by a third party Contractor or Kitsap Transit personnel. Kitsap
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Transit will deduct such costs from any balance due, or which may become due, to the Contractor
or charge-back the cost to the Contractor regardless of who actually corrects the defect.

24.06 After the first occurrence of any non-performance, Kitsap Transit may send a “Notice of Non-
Performance” to the Contractor detailing the exact nature of non-performance, remaining Work to
be performed, and the date of non-performance. The Contractor shall acknowledge and respond
to the Notice within three (3) business days of receipt and shall promptly proceed to remedy the
situation described therein to Kitsap Transit’s satisfaction. Receipt of notice is evidenced upon
signature of certified mail return receipt or three business (3) days after mailing.

24.07 Continued non-performance may result in Contract termination. A further finding of non-
responsibility may be determined and any future bids by the Contractor for Kitsap Transit Contracts
may be rejected without consideration. Kitsap Transit may also recommend the Contractor be
removed from any Small Works Roster. Acceptance by Kitsap Transit of unsatisfactory
performance, with or without objection or reservation, shall not waive the right to claim damage for
breach, or terminate the Contract, nor constitute a waiver of requirements for satisfactory
performance of any obligation remaining to be performed by the Contractor.

ARTICLE 25.00 PROPERTY LIABILITY

Unless otherwise provided for, the Contractor assumes the risk of, and shall be responsible for, any loss
or damage to Kitsap Transit furnished property in its possession, or in the possession of any agents or
employees of the Contractor, resulting from the Contractor's negligent or willful misconduct, except for
reasonable wear and tear in the normal performance of this Contract. The Contractor shall bear no liability
for any negligent acts or abuse of property by Kitsap Transit.

ARTICLE 26.00 RELATIONSHIP OF THE PARTIES — INDEPENDENT CONTRACTOR

26.01 The Contractor is, and shall be considered at all times during the term of this Contract, an
independent Contractor whereby the parties will be acting in their individual, corporate or
governmental capacities and not as agents, employees, partners, joint ventures, or associates of
one another. The Contractor shall not make any claim of right, privilege or benefit which would
accrue to an employee of Kitsap Transit under Chapter 41.06 Revised Code of Washington (RCW)
or Title 51 RCW.

26.02 The Contractor will be solely and entirely responsible for its acts and for the acts of its agents,
employees, servants, Subcontractors or representatives during the performance of this Contract.
The implementation of all services and the authority to control and direct the performance of the
details of the Work lies solely with the discretion of the Contractor; however, the results of the Work
contemplated herein must meet Kitsap Transit’s approval and shall be subject to Kitsap Transit's
general rights of inspection and review to secure the satisfactory completion thereof.

26.03 Any and all claims that may or might arise under the Workers’ Compensation Act on behalf of said
employees or other persons while so engaged, and any and all claims made by a third party as a
consequence of any act or omission on the part of the Contractor's employees or other persons
while so engaged on any of the Work or services provided to be rendered herein, shall be the sole
obligation and responsibility of the Contractor.

26.04 The Contractor shall indemnify and hold harmless Kitsap Transit from and against any and all costs
(including attorney fees incurred in defense) or liabilities (including payroll taxes, penalties or
interest) arising out of any breach of the above representations and warranties or any assertions
that the Contractor is not an independent Contractor.

26.05 Upon Contract execution (“Effective Date”), the Contractor agrees that it has a business account

established with the Washington State Department of Revenue, and other State agencies as
required by the particular case, for the payment of all State taxes normally paid by employers and
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businesses, and has registered for and received a Unified Business ldentifier (UBI) number from
the State of Washington.

ARTICLE 27.00 REPRESENTATIVES

27.01 Kitsap Transit Representatives. The Contracts Administrator is Kitsap Transit’'s designated
representative for Contract compliance. Kitsap Transit's Project Manager is the designated primary
representative for performance compliance. Both are listed on the front page of this Contract. The
Engineer is the designated A&E Consultant (“Engineer”) performing Construction Management and
secondary Project Management on behalf of Kitsap Transit. Kitsap Transit designates Company’s
Name, Full Name, P.E. as its Resident Engineer.

27.02 Contractor Representative. The Contractor shall appoint a representative as the Contract liaison
agent through whom Kitsap Transit will communicate with the Contractor. The Contractor shall
respond to all written communications from Kitsap Transit representatives within seven (7) calendar
days from receipt.

27.03 Either party shall have the right to change any representative or address it may have given to the
other party by giving such other party due notice in writing of such change.

ARTICLE 28.00 RISK OF LOSS AND TITLE

Regardless of FOB point, the Contractor agrees to bear all risks of loss, injury, or destruction of goods
and materials ordered herein which occur before delivery and acceptance. Such loss, injury, or
destruction shall not release the Contractor from any obligation hereunder.

ARTICLE 29.00 SERVICE OF NOTICES

All notices, statements, demands, requests, consents, approvals, authorizations, offers, agreements,
appointments, or designations desired or required to be given under this Contract by either party to the
other shall be promptly made in writing and shall be sufficiently given if served upon the party to receive
the same or if sent by certified mail, return receipt requested, postage prepaid, and addressed to the
office of such representative as stated in this Contract, or to such other address as either party may
hereafter designate in writing. Notice sent by mail shall be deemed to have been given three (3)
calendar days after proper mailing. The Contractor agrees to provide copies of any notices given Kitsap
Transit to such other persons or entities as Kitsap Transit may require from time to time.

ARTICLE 30.00 STATE AND LOCAL LAW DISCLAIMER

In the event that any provision, portion, or application of this Contract is held to be unenforceable or invalid
by any court of competent jurisdiction, Kitsap Transit and the Contractor shall negotiate an equitable
adjustment in the provision of this Contract with a view toward effecting the purpose of this Contract and
the validity and enforceability of the remaining provisions, or portions of applications thereof, shall not be
affected thereby.

ARTICLE 31.00 SUGGESTIONS TO CONTRACTOR

Any plan or method of Work suggested to the Contractor by Kitsap Transit, but not specified or required in
writing under the Contract, if adopted or followed by the Contractor in whole or part, shall be used at the
risk and responsibility of the Contractor and Kitsap Transit shall assume no responsibility therefore.

ARTICLE 32.00 SUPERVISION AND COORDINATION

The Contractor shall: 1) Competently and efficiently, supervise and direct the implementation and
completion of all Contract requirements specified herein; 2) Designate a representative for the Work under
this Contract to which all communications given by Kitsap Transit to the representative or shall be binding
on the Contractor.

ARTICLE 33.00 SUSPENSION OF CONTRACT
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Kitsap Transit may at any time and without cause suspend the Contract or any portion thereof for a period
of not more than thirty (30) calendar days by written notice to the Contractor. Kitsap Transit will not be
liable for any additional travel costs incurred by the Contractor while the Work is suspended. The
Contractor shall resume performance within fifteen (15) calendar days of written notice from Kitsap Transit.

ARTICLE 34.00 TERMINATION

34.01

34.02

34.03

Termination for Convenience. Kitsap Transit may terminate this Contract, in whole or in part, at
any time by written notice to the Contractor when it is in Kitsap Transit’'s best interest. After receipt
of a written Notice of Termination, and except as directed by Kitsap Transit, the Contractor shall
immediately stop Work as directed in the Notice and comply with all other requirements in the Notice.
The Contractor shall be paid its costs on only that portion of the Work satisfactorily performed up to
the date of termination as specified in the Notice. The Contractor shall promptly submit its termination
claim to Kitsap Transit, together with detailed supporting documentation, to be paid to the
Contractor. If the Contractor has any property in its possession belonging to Kitsap Transit, the
Contractor will account for the same, and dispose of it in the manner Kitsap Transit directs.

Termination for Default. If the Contractor does not deliver supplies in accordance with the Contract
delivery schedule, or fails to prosecute the Work or any separable part with the diligence that will
ensure completion within the time specified in this Contract or any extension, or fails to complete the
Work within this time, or if the Contractor fails to comply with any other provision of this Contract,
Kitsap Transit may terminate this Contract for default. Termination shall be effected by Kitsap Transit
serving a Notice of Termination on the Contractor specifying the nature of the default and the effective
date of termination. In this event, Kitsap Transit may assume the Work and complete it by Contract
or otherwise, and may take possession of and use any materials, equipment, and facilities on the
Work site necessary for completing the Work. The Contractor and its Sureties shall be liable for
any damage to Kitsap Transit resulting from the Contractor’s refusal or failure to complete the Work
within the specified time, whether or not the Contractor's right to proceed with the Work is
terminated. This liability includes any increased costs incurred by Kitsap Transit in completing the
Work. The Contractor will only be paid the Contract Price for supplies delivered and accepted, or
on only that portion of the Work satisfactorily performed in accordance with the manner of
performance set forth in the Contract, less any damages to Kitsap Transit caused by such default,
up to the date of termination as specified in the Notice. If the Contractor has any property in its
possession belonging to Kitsap Transit, the Contractor will account for the same and dispose of it
in the manner Kitsap Transit directs. The Contractor’s right to proceed shall not be terminated nor
the Contractor charged with damages under this clause if:

1) The delay in completing the Work arises from unforeseeable causes beyond the control and
without the fault or negligence of the Contractor. Examples of such causes include: acts of
God, acts of Kitsap Transit, acts of another Contractor in the performance of a Contract with
Kitsap Transit, epidemics, quarantine restrictions, strikes, freight embargoes; and

2) The Contractor, within ten (10) calendar days from the beginning of any delay, notifies Kitsap
Transit in writing of the causes of delay. If in the judgment of Kitsap Transit the delay is
excusable, the time for completing the Work shall be extended. The judgment of Kitsap
Transit shall be final and conclusive on the parties, but subject to appeal under the Disputes
clause.

If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not
in default, or that the delay was excusable, the rights and obligations of the parties will be the same
as if the termination had been issued for the convenience of Kitsap Transit.

Opportunity to Cure. Kitsap Transit in its sole discretion may, in the case of a termination for breach
or default, allow the Contractor ten (10) calendar days in which to cure the defect. In such case, the
Notice of Termination will state the time period in which cure is permitted and other appropriate
conditions. If the Contractor fails to remedy to Kitsap Transit’s satisfaction the breach or default or
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34.04

any of the terms, covenants, or conditions of this Contract within ten (10) calendar days after receipt
by the Contractor of written notice from Kitsap Transit setting forth the nature of said breach or default,
Kitsap Transit shall have the right to terminate the Contract without any further obligation to the
Contractor. Any such termination for default shall not in any way operate to preclude Kitsap Transit
from also pursuing all available remedies against the Contractor and its Sureties for said breach or
default.

Waiver of Remedies for any Breach. In the event that Kitsap Transit elects to waive its remedies
for any breach by the Contractor of any covenant, term or condition of this Contract, such waiver by
Kitsap Transit shall not limit Kitsap Transit 's remedies for any succeeding breach of that or of any
other term, covenant, or condition of this Contract.

ARTICLE 35.00 WAIVER OF RIGHTS BY KITSAP TRANSIT

Kitsap Transit shall be deemed to have waived a right or remedy only if issued or confirmed in writing as
a waiver by Kitsap Transit. No waiver of one right or remedy shall act as a waiver of any other right or
remedy or as a subsequent waiver of the same right and remedy.

ARTICLE 36.00 WARRANTY OF TITLE

36.01

36.02

36.03

The Contractor shall have no property right in the materials and equipment used after they have
been attached or affixed to the Work or existing real property, or after any payment has been made
by Kitsap Transit towards the value of materials delivered to the site of the Work, or stored subject
to or under the control of Kitsap Transit. Title to all such materials shall become the property of
Kitsap Transit upon being so attached or affixed, or after any payment towards the value of
materials stored off site or delivered to the site of the Work, or stored subject to or under the control
of Kitsap Transit, whichever occurs earlier.

No material, supplies, equipment, or items for the Work shall be purchased subject to any chattel
mortgage or under a conditional sale or other agreement by which an interest therein, or in any part
thereof, is retained by the seller or supplier. The Contractor shall warrant good title to all materials,
supplies, equipment, and items installed or incorporated in the Work and are free from any claims,
liens, or charges. Neither the Contractor, nor any person, firm, nor corporation furnishing any
material or labor for any Work covered by this Contract shall have any right to lien upon any
improvement or appurtenance thereon. This Article shall not defeat or impair the right of the
persons furnishing materials or labor to recover under any Payment Bond given by the Contractor
for their protection, or any rights under State law permitting such persons to look to retained funds
due the Contractor in the hands of Kitsap Transit.

The provisions of this Article shall be inserted or referenced in, or otherwise made a part of all
subcontracts and material Contracts, and notice of its provisions shall be given to all persons
furnishing materials for the Work whenever no formal Contract is entered into for such materials.
Additionally, as part of the subcontract, material Contract, or notice, the Contractor shall provide to
such Subcontractors and suppliers the name, address, and phone number of the Contractor’'s
bonding company and the bond number applicable to the Contract under which the Subcontractor
or supplier would make its claim.

END OF SECTION 4
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INVITATION FOR BIDS # KT 22-803

FOR

CHARLESTON BASE EV INFRASTRUCTURE Phase 2

EXHIBIT A

SCOPE OF WORK & DRAWINGS
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IFB KT 22-803 SCOPE OF WORK EXHIBIT A

Kitsap Transit is seeking bids from qualified sources to provide all labor, materials, tools, equipment,
transportation, supplies, and incidentals required to complete all Work for the items included in the
solicitation. The intent of the Contract is to prescribe a complete Work. Omissions from the Contract of
details of Work that are necessary to carry out the intent of the Contract shall not relieve the Contractor
from performing the omitted Work. All Work shall comply with all local, state, federal, regulations and
industry standards; all of which are incorporated herein by reference as if they were written in their
entirety.

Work Site Location:

The Work Site is location at:

Kitsap Transit
200 Charleston Blvd
Bremerton, WA 98312

All freight charges shall be included in the Bid price and should be (FOB) the Work Site. All mobilization
fees shall be to the Work Site.

Scope of Work:
This project involves the following site preparation work to support charging infrastructure for Battery-Electric
Buses (BEBs) per approved plans and specifications at Kitsap Transit’s Charleston Base, located in Bremerton, WA:
e Construct Charging Station Foundations
e Construct Charging Station Bollards
e Install Conduit and Conductors for Charging Stations
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ELECTRICAL SYMBOL LEGEND

ELECTRICAL ABBREVIATIONS

SYMBOL

DESCRIPTION

EXISTING TO REMAIN LINETYPE

NEW ELECTRICAL CABLING
PROVIDE (2)#12 AND A #12 GROUND UNLESS OTHERWISE NOTED

ELECTRICAL PANEL
"XXX~X" REPRESENTS THE PANEL NAME. REFER TO ONE-LINE
DIAGRAM FOR ADDITIONAL INFORMATION

CHARGING STATION
OWNER-PROVIDED CHARGE POINT CPE 250,

GENERAL ELECTRICAL NOTES

1.

EXCEPT IN DEMOLITION PLANS, AND WHERE OTHERWISE NOTED,
ALL NEW CONSTRUCTION IS SHOWN WITH SOLID DARK LINES,
AND EXISTING CONSTRUCTION TO REMAIN IS SHOWN WITH
"SCREENED" LINES.

CONTRACTOR TO FIELD VERIFY ALL EXISTING CONDITIONS PRIOR
TO BEGINNING WORK, DRAWINGS ARE NOT TO BE SCALED. ALL
DIMENSIONS SHOWN RELATING TO EXISTING CONSTRUCTION ARE
APPROXIMATE (EXISTING WALLS MAY NOT BE PLUMB AND WALLS
MAY NOT BE EXACTLY PARALLEL). THE CONTRACTOR SHALL
FIELD VERIFY ALL ACTUAL DIMENSIONS AND CONTACT ENGINEER
TO ADDRESS ANY DISCREPANCIES. EXACT LOCATIONS, DISTANCES,
ELEVATIONS AND SIMILAR DATA SHALL BE GOVERNED BY ACTUAL
FIELD CONDITIONS AND BY THE ENGINEER'S INSTRUCTIONS.

IN THE EVENT OF CONFLICT BETWEEN INFORMATION SHOWN ON
DRAWINGS AND INFORMATION SHOWN ON THE SPECIFICATIONS,
THE MORE STRINGENT SHALL TAKE PRECEDENCE. IF ERRORS IN
A DRAWING OR SPECIFICATION OR A VARIATION BETWEEN
DIMENSIONS ON DRAWINGS AND MEASUREMENTS AT THE SITE
EXIST, THE CONTRACTOR SHALL REQUEST CLARIFICATION PRIOR
TO COMMENCEMENT OF WORK. ANY WORK PERFORMED PRIOR
TO CLARIFICATION SHALL BE THE SOLE RESPONSIBILITY OF THE
CONTRACTOR.

ALL DIMENSIONS ARE FACE OF FINISH, FACE OF CONCRETE, TO
CENTER LINES OF COLUMNS AND OTHER GRID POINTS AND TO
CENTER LINES OF DOORS AND OTHER SCHEDULED OPENINGS
U.0.N.

TYPICAL DETAILS SHALL BE INCORPORATED AT ALL APPROPRIATE
LOCATIONS WHETHER REFERENCED OR NOT. CONTACT ENGINEER
IF CLARIFICATION IS REQUIRED.

PATCH AND REPAIR ADJACENT AREAS OR SURFACES AFFECTED
BY INSTALLATION OF NEW WORK TO MATCH EXISTING
CONDITIONS OR IMPROVEMENTS AS REQUIRED.

ALL ELECTRICAL EQUIPMENT SHALL BE UL TESTED AND SHALL
HAVE A UL LISTING LABEL.

ALL INSTALLED CABLE TO BE THWN RATED OR EQUIVALENT.
ALL CONDUIT SHALL BE SCHEDULE 40 PVC.

. ALL CABLE TO BE VISUALLY INSPECTED PRIOR TO INSTALLATION

AND INSULATION TESTED AFTER PULLING.
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GENERAL NOTES
1.

CONTRACTOR TO SUPPLY ALL MATERIALS NECESSARY FOR A
COMPLETE AND USEABLE SYSTEM.

2. EMPTY CONDUITS SHALL BE CAPPED AND INSTALLED WITH A
PULL STRING FOR FUTURE CONDUCTORS.

3. FOR CONDUIT AND CONDUCTOR SIZING SEE ELECTRICAL
ONE~LINE DIAGRAM AND FEEDER SCHEDULE.

FLAG NOTES

[T= EXISTING CHARGER.

l> CHARGE POINT CPE 250 CHARGER FURNISHED BY OWNER
AND CONNECTED BY [ChargePoint Contractor

[E=> MAIN SWITCHGEAR.

CONDUIT AND CONDUCTORS FOR CHARGING STATION
(REFER TO ONE—LINE DIAGRAM FOR ADDITIONAL INFORMATION)

CONDUIT AND CONDUCTORS FOR CHARGING STATION l> SUB PANEL FOR BRANCH CIRCUIT BREAKERS. FEED THROUGH
(REFER TO ONE—LINE DIAGRAM FOR ADDITIONAL INFORMATION) EXISTING CONDUIT STUB FROM HAND HOLE SHOWN ON
93 PLANS.

CONDUIT AND CONDUCTORS FOR CHARGING STATION

(REFER TO ONE-LINE DIAGRAM FOR ADDITIONAL INFORMATION)
BUS MAINTENANCE CONDUIT AND CONOUCTORS FOR CHARGING STATION
AND FUELING (REFER TO ONE-LINE OIAGRAM FOR ADDITIONAL INFORMATION)
FE ==ty /
:;EJE -—-ldo )
3 [} DC INTERCONNECT AND CATEGORY CABLE
[ —] X(REFER TO ONE-LINE DIAGRAM FOR ADDITIONAL INFORMATION)
G G G
\ = PR \}' CONDUIT AND CONDUCTORS FOR CHARGING STATIDN
T ——— . 0 (REFER TO ONE~LINE DIAGRAM FOR ADDITIONAL INFORMATION)
G L
\[ 5 i 5,_@ DC INTERCONNECT AND CATEGORY CABLE
S (REFER TO ONE-LINE DIAGRAM FOR ADDITIONAL INFORMATION)
O
i
i DC INTERCONNECT AND CATEGORY CABLE
(REFER TO ONE-LINE DIAGRAM FOR ADDITIONAL INFORMATION) 7
& /”
S
S
[
CONDUIT AND CONDUCTORS FOR CHARGING STATION
&) (REFER TO ONE-LINE DIAGRAM FOR ADDITIONAL INFORMATION)
\ ) s
- 2 o \
3 § o DC INTERCONNECT AND CATEGORY CABLE)
e REFER TO ONE~LINE DIAGRAM FOR ADDITIONAL INFORMATION
[eXe)
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THE APPROXIMATE LOCATION OF EXISTING UNDERGROUND UTILITIES ARE SHOWN ON THE PLANS.
CONTRACTOR'S RESPONSIBILITY TO REQUEST UTILITY LOCATES PER STATE LAW

CALL 48 HOURS BEFORE YOU DIG 811
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FEEDER SCHEDULE
S DESIGN NOTES CONOUCTOR
|— —!<] 1. DESIGN INTENT IS TO COMPLETE PHASE 2 OF CHARGING STATION PROJECT.  [CALLOUT {QTY |SizE CONDUIT SIZE DESCRIPTION
. : COMPLETING THE ADDITION OFADDIT!ONAL CHARGING STATIONS. 1A —— —— __ EXISTING, SIZEO BY PSE
) INSTALLED By PSE RN I 2. SEE SPECIFICATIONS FOR WIRE TYPES. L — e [CONTRACTOR 10 BORE AND INSTALL POLY CONDUT
FROM PSE [ 3 . ic 4 | (4) 600Kemil + 4/0 GND | (5) 4" WITH SPARE |SECONDARY FEEDER FROM TRANSFORMER TO SWITCHGEAR
MY LINE — §§ i 3. ITEMS SHOWN IN BOLD ARE NEW WORK IN EXISTING DISTRIBUTION SYSTEM. 10 i 4 CONTRACTOR TO INSTALL GONDUIT FOR FUTURE UTILITY FEED
-\kA s TO FUTURE ' 24 2 | (3) 350 kemil + 1/0 GND | REPLACE W/ 3-1/2" |PDP-1, FEEDS CS 13-16, NEW CONDUCTOR IN NEW PATHWAY
] l WASH BAY FEED I FLAG NOTES 2B 2 (3) 3/0 + #2 GRND EXST. 2-1/2" PDP-2, FEEDS CS 9-12, NEW CONDUCTOR IN EXISTING PATHWAY
I‘T“l . [T WORK COMPLETED IN PREVIOUS PHAGE. 2 2 (3) 3/0 + #2 GND 2-1/2 PDP—3, FEEDS CS 5 AND CS 6 w/ FUTURE
¢ 1 2D 2 | (3) 350 Kemil + 1/0 GND 3" PDP—4, FEEDS CS 1—4 AND EXISTING CHARGER
- xkfk/NEW XFMR | Eggkﬁgg %SEQKEE;ﬂagxtEgIN PREVIOUS PHASE WITH NEW CIRCUIT 3A 1 (3) #2 + #8 GND 2" POWER AND GROUND FOR EXISTING CHARGING STATION
o rgg;gs{7,200V~480Y/277V FOR FUTURE | : ' 38 3 (3) #2 + §i8 GND 2" POWER AND GROUND FROM PDP—4 TQ CS 1
~ ng] ’ INSTALLATION [E=>REPLACE CONDUCTOR INSTALLED IN PREVIOUS PHASE WITH NEW ac 1 4) 3/0 3 DC CIRCUIT BETWEEN 1 AND 2
Pt >>——;;~—c: | CONDUCTCR. SIZE PER FEEDER SCHEDULE. 30 1 (3) #2 + #8 GND 2" POWER AND GROUND FROM PDP—4 CS 2
E::]\\\‘ [£==MAINTAIN STRUCTURAL INTEGRITY OF HAND~HOLE FOR RE-USE DURING 3E 1 (3) 42 + #8 GND 2" POWER AND_GROUND FROM PDP—4 CS 3
: CONDUIT REPLACEMENT. 3F 1 (4) 3/0 3" DC CIRCUIT BETWEEN 3 AND 4
R 36 1 (3) #2 + #8 GND 2" POWER AND GROUND FROM PDP-4 CS 4
: L1 isom | FINAL SUBMITTAL 3H i CATB 3/4: ETHERNET CONNECTION BETWEEN PAIRED CS | AND 2
L _Y__] 3PA, 3W, B5KAIC : 2099~ JUN-27 3) 1 CATB 3/4 ETHERNET CONNECTION BETWEEN PAIRED CS 3 AND 4
] 4A 1 (4) 3/0 3" DC CIRCUIT BETWEEN 5 AND §
o |___________.._______-_......._--__.__- 4B 1 (3) #2 + #8 GND 2” POWER AND GROUND FOR CS 7 & 8
MSG T ABB_ AKD20. LOW_ VOLTAGE SWITCHGEAR __ SERATED 4B8QVAC, 3PH. 4W, 65k _l_c—| e B L 2 POILR D SROLND FOR €5 7 & 8
e ] | 4D 1 CAT6 3/4 ETHERNET CONNECTION BETWEEN PAIRED STATIONS 5 AND 6
' 2000 AF Iy 5A 1 (3) #2 + 48 GND 2" POWER AND GROUND FOR CS 9
t ;>1800 AT : 5B 1 (3) #2 + #8 OND 2" POWER AND GROUND FOR CS 10
E i l 5C 1 (3) #2 + #8 GND 2 POWER AND GROUND FOR CS 11
: { ' 50 1 (3) #2 + #8 GND 2" POWER AND GROUND FOR CS 12
! | 5E 1 (4) 3/0 3 DC CIRCUIT BETWEEN CS9 AND CS10
: } | 5F 1 (4) 3/0 3 DC CIRCUT BETWEEN CS1t AND CS12
! I 56 1 CATE 3/4" ETHERNET CONNECTION BETWEEN PAIRED STATIONS 9 AND 10
I o00 AF 100 AF 400 AF €00 AF } ! 5H 1 CATE 3/4" ETHERNET CONNECTION BETWEEN PAIRED STATIONS 11 AND 12
| )eoo AT >4oo AT >4oo AT @eou AT ! | 6A 1 (3) #2 + #8 GND 2" POWER AND GROUND FOR CS 13
{ ; . 6B 1 (3) #2 + #8 GND 2" POWER AND GROUND FOR CS 14
[ I 6C 1 (3) #2 + #8 GND 2 POWER AND GROUND FOR CS 15
: } 6D 1 (3) #2 + #8 GND 2" POWER AND GROUND FOR CS 16
6E 1 (4) 3/0 3 DC CIRCUIT BETWEEN CS13 AND CSt14
6F 1 (4) 3/0 3" DC CIRCUIT BETWEEN CS15 AND CS16
6G 1 CAT6 3/4" ETHERNET CONNECTION BETWEEN PAIRED STATIONS 13 AND 14
6H 1 CATE 3/4" ETHERNET CONNECTION BETWEEN PAIRED STATIONS 15 AND 16
6l 1 (3) #2 + #8 GND 2" POWER AND GROUND FOR CS 17

POP _#4 1 _BOOA 4B0VAC, SPH, W, 42KAIC
i SPECTRA PANELBOARD|
|
{
1
1
|
1
i
| 100 AF 100 AF 100 AF 100 AF 100 AF
| 100 AT 100 AT iy 100 AT 100 AT 100 AT
i
{
i
i
|
Lie e hm e
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i 4 4 | L
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KITSAP TRANSIT

INVITATION FOR BIDS # KT 22-803

FOR

CHARLESTON BAS INFRASTRUCTURE PHASE 2

EXHIBIT B

SUPPLEMENTAL BIDDER
RESPONSIBILITY CRITERIA

DOCUMENTATION STATEMENTS

KT 22-803 Charleston Base EV Infrastructure



IFB KT 22-803 SUPPLEMENTAL BIDDER RESPONSIBILITY CRITERIA EXHIBIT B

DOCUMENTATION STATEMENTS

*** THIS EXHIBIT SHALL ONLY BE COMPLETED POST-BID OPENING BY
THE APPARENT TWO LOWEST BIDDERS***

Criterion 2.25(E) — Public Bidding Crime

Statement of Bidder certifying it has not been convicted of a crime:

l, an authorized representative of

, a Bidder on this Project known

as Charleston Base EV Infrastructure Phase 2 KT 22-803, do hereby certify and swear under penalty of

perjury that has not been convicted of a

crime involving bidding on Public Works Contracts within five (5) years from the Bid submittal date on this

Project.

Subscribed and sworn to this of ,20

Company

Authorized Representative

Title

Criterion 2.25(F) — Termination for Cause or Default

Statement of Bidder certifying it has not been terminated for cause or default:

l, an authorized representative of

, a Bidder on this Project known

as Charleston Base EV Infrastructure Phase 2 KT 22-803, do hereby certify and swear under penalty of

perjury that has not had a government Public

Works Contract terminated for cause by a government agency within five (5) years from the Bid submittal

date on this Project.

Subscribed and sworn to this of , 20

Company

Authorized Representative

Title

KT 22-803 CB EV Infrastructure Phase 2
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IFB KT 22-803 BID FORM Exhibit C

PART 1 — INSTRUCTIONS

All entries below shall be legible and entered in ink or typed. Do not leave an item blank or your Bid may
be considered non-responsive. Mark spaces that do not apply to your firm with the initials “N/A” (Not
Applicable).

PART 2 —- CONTRACTOR INFORMATION

Business Name, as registered:

Type of Business (sole proprietorship, partnership, corporation, other)

Name & Title of person preparing Bid:

Mailing Address, including Zip Code:

Physical Address, including Zip Code:

Telephone/Fax Numbers, including Area Code: Ph: Fax:

E-mail Address:

Federal Tax Identification Number:

WA State Contractor Registration Number:

WA Unified Business Identification (UBI) Number:

WA Industrial Insurance Account Identification Number:

WA Employment Security Dept. Number:

WA State Excise Tax Registration Number:

DBE / OMWBE / MBE / SDB Certification Number(s):

Dunns Registration Number:

PART 3 — RECEIPT OF ADDENDA

3.1 FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDA MAY RESULT IN YOUR BID BEING
CONSIDERED NON-RESPONSIVE.

3.2 Receipt of the following Addenda is acknowledged:

Addendum No.: Received By: Date:
Addendum No.: Received By: Date:
Addendum No.: Received By: Date:

3.3 No Addenda Received (initial)




IFB KT 22-796 BID FORM

PART 4 - BIDDER’S CERTIFICATION AND GUARANTEE

4.1 I/WE CERTIFY, that to the best of my/our knowledge and belief that I/we fully understand:
The nature of the Work and the goal of the Project;
The instructions and requirements of the Contract Documents;

/
.0

7
0.0 *,

X3

2

The terms and conditions of the Contract Documents;

*

/
*

That all costs are included this Bid including insurance, bonds, and prevailing wage filing fees;

*,

7
0.0

That the information contained in this Bid is accurate and complete;
The offer shall be kept open for a period of ninety (90) days from the Bid Due Date;
That I/'we have the legal authority to commit this company to a contractual agreement;

That final funding is based upon budget amounts approved by the Kitsap Transit Board of
Directors.

7
0.0

/
.0

*,

7
0.0

4.2 I/WE GUARANTEE to complete the Work within ninety (90) Calendar Days following receipt of a
Notice to Proceed (weather permitting), should I1/WWe be the successful Bidder.

Authorized Signature Date

Printed Name & Title:

PART 5: Schedule of Values:

Having carefully examined all documents for this Project, as well as the site of the Work, and the availability
of materials and labor we, the above signed Bidder, propose to perform all Work identified herein in strict
compliance with the Specifications, Plans, terms and conditions contained within the Contract Documents
for the amounts set forth below:

Kitsap Transit KT 22-796 Bremerton Dock PA Upgrade

ILe(;n Description Unit Unit Qty. Extended Price
1 | Mobilization LS 1 $
2 | Upgraded PA Equipment LS 1 $
3 | Labor to Complete Upgrade LS 1 $
Total |*$

*Applicable Sales Tax will be added at time of award.



IFB KT 22-803 BIDDER’S AFFIDAVIT

NON-COLLUSION

The Bidder affirms that, in connection with this Bid, the prices or cost data have been arrived at
independently, without consultation, communication, or agreement for the purpose of restricting
competition and that the proposal herewith submitted is a genuine and not a sham or collusive Bid, or
made in the interest or on behalf of any person not therein named; and further says that the said Bidder
has not directly, or indirectly, induced or solicited any Bidder on the above Work or supplies to put a sham
Proposal, or any other person or corporation to refrain from Bidding; and that said Bidder has not in any
manner sought by collusion to secure to himself/herself an advantage over any other Bidders.

CONFLICTS OF INTEREST & ANTI-KICKBACKS

In regards to any performance of the Work or the provision of services or materials under the Contract
resulting from this solicitation the Bidder affirms that:

1. It has no direct or indirect pecuniary or proprietary interest, and that it shall not acquire any such
interest, which conflicts in any manner or degree with the services required to be performed under this
Contract and that it shall not employ any person or agent having such interest. In the event that the
Bidder, as Contractor, or its agents, employees or representatives hereafter acquires such a conflict of
interest, it shall immediately disclose such interest to Kitsap Transit and take immediate action to
eliminate the conflict or to withdraw from said Contract as Kitsap Transit may require.

2. No officer, employee, Board member, agent of Kitsap Transit, or family member of same shall have or
acquire any personal interest in this submittal, or have solicited, accepted or granted a present or future
gift, favor, service, or other thing of value from or to any person involved in this submittal and that no
such gratuities were offered or given by the Bidder or any of its agents, employees or representatives,
to any official, member or employee of Kitsap Transit or other governmental agency with a view toward
securing a Contract or securing favorable treatment with respect to the awarding or amending, or the
making of any determination with respect to the Award or performance of this Contract.

CONTINGENT FEES AND GRATUITIES
The Bidder affirms that in connection with this Bid:

1. No person or selling agency, except bona fide employees or designated agents or representatives of
the Bidder, has been employed or retained to solicit or secure this Contract with an agreement or
understanding that a commission, percentage, brokerage, or contingent fee would be paid.

2. No gratuities, in the form of entertainment, gifts or otherwise, were offered or given by the Contractor
or any of its agents, employees or representatives, to any official, member or employee of Kitsap
Transit or other governmental agency with a view toward securing this Contract or securing favorable
treatment with respect to the awarding or amending, or the making of any determination with respect
to the performance of this Contract.

SEGREGATED FACILITIES

The Bidder certifies that their company does not and will not maintain or provide for their employees any
segregated facilities at any of their establishments, and that they do not and will not permit their employees
to perform their services at any location under its control where segregated facilities are maintained. The
Bidder agrees that a breach of this certification will be a violation of the Equal Opportunity or Civil Rights
clause in any Contract resulting from acceptance of this Bid. As used in this Certification, the term
“segregated facilities” means any waiting rooms, Work areas, restrooms and washrooms, restaurants and
other eating areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and
housing facilities provided for employees which are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion or national origin because of habit, local custom, or
otherwise.




DEBARMENT AND SUSPENSION

The Bidder certifies to the best of its knowledge and belief that it and its principals:

1. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency;

2. Have not within a three (3) year period preceding this Bid been convicted of, or had a civil judgment
rendered against them for, commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain or performing a public (Federal, State or local) transaction or Contract under
a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false statements or receiving
stolen property;

3. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in Paragraph 2 above;
and

4. Have not within a three (3) year period preceding this Bid had one or more public transactions
(Federal, State or local) terminated for cause or default.

If Bidder is unable to certify to any of the statements in this certification, the Bidder shall attach an
explanation to this Section.

Note: The penalty for making false statements in offers is described in 18 U.S.C. 1001.

THE BIDDER CERTIFIES OR AFFIRMS THE TRUTHFULNESS AND ACCURACY OF THE CONTENTS
OF THE STATEMENTS SUBMITTED ON OR WITH THIS CERTIFICATION AND UNDERSTANDS THAT
THE PROVISIONS OF 31 USC SECTIONS 3802, ET SEQ., ARE APPLICABLE THERETO

Authorized Signature Date

Printed Name & Title

Company Name

Subscribed and sworn to before me this day of ,2022.

Notary Public in and for the State of

residing in

Signature:

*THIS FORM MUST BE NOTARIZED AND SUBMITTED WITH YOUR BID**



IFB KT 22-803 BID BOND

KNOW ALL MEN BY THESE PRESENTS, That we,

as PRINCIPAL and ,

a corporation duly organized under the laws of the State of , and authorized
to do business in the State of Washington, as SURETY, are held and firmly bound unto the KITSAP
TRANSIT SYSTEM, as OBLIGEE, in the full and penal sum of five percent (5%) of the total amount of the
Bid Proposal of said PRINCIPAL for the Work hereinafter described, for the payment of which, well and

truly to be made, we bind our heirs, executors, administrators and assigns, and successors and assigns,

jointly and severally by these presents.

The condition of this bond is such, that whereas the PRINCIPAL is herewith submitting its sealed Proposal

for the following construction, to wit:
Charleston Base EV Infrastructure Phase 2 # KT 22-803

said Bid and Proposal, by reference thereto, being made a part hereof.

NOW, THEREFORE, If the said Proposal Bid by the PRINCIPAL be accepted, and the Contract be
awarded to said PRINCIPAL, and if said PRINCIPAL shall duly make and enter into and execute said
Contract and shall furnish bonds as required by the OBLIGEE within a period of twenty (20) days from and
after said Award, exclusive of the day of such Award, then this bond shall be null and void, otherwise it
shall remain and be in full force and effect. Alternatively, if the PRINCIPAL, after submitting a Bid for the
above named project, is awarded the Contract and fails to provide bonds acceptable to the OBLIGEE, the
PRINCIPAL shall forfeit to the OBLIGEE and pay the penal amount of the Bid Deposit.

IN TESTIMONY WHEREOF, The PRINCIPAL and SURETY have caused these presents to be signed and
sealed this day of , 20

By

Principal

By

Surety

Contractor Name

** THIS FORM MUST BE SUBMITTED WITH YOUR BID **
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Environmental Management System Contractor/Supplier/Vendor Management

CM 4.4.6 (3a) Environmental Activities Manual Briefing Package

Requirements

1.0
2.0
3.0
4.0
5.0
6.0
7.0
8.0
9.0
10.0
11.0
12.0

APP

Introduction

General Environmental Management Procedures

Waste Disposal

Equipment Decommissioning

Water Discharges

Material Storage/Spills

Storm Water Management

PCBs

Asbestos

Lead

CFCs

Contractor Environmental Activity Review

Kitsap Transit Environmental Policy

Page 1 of 10
Original Date 5/15/14
Revision date 2/2/17

WARNING! This document is uncontrolled when printed.

Previous versions or printed copies may be obsolete.



1.0 Introduction

1.1

1.2

1.3

1.4

The following information is supplied to contractors and suppliers who perform work on site for
Kitsap Transit. The information presented in these guidelines has been developed in response to
the Environmental Sustainability Management System (ESMS). The intent of this information is to
make contractors and suppliers aware of the ESMS and to ensure conformance to applicable
ESMS procedures and work instructions.

An important part of the ESMS relates to the control of contractors, subcontractors and persons
working for or on behalf of Kitsap Transit who are required to comply with relevant environmental
policies and procedures. The nature of these activities is such that their personnel have significant
potential to affect environmental performance and regulatory compliance within Kitsap Transit.
Contractor personnel and our personnel therefore must work together to achieve the goals of the
environmental policy, objectives and targets and the protection of the environment. Contractors
must be aware of the importance of compliance with relevant environmental legislation and
regulations, and of the consequences of non-compliance.

Kitsap Transit operates an ESMS that meets the requirements of the ISO 14001 standard.
Conformance with the environmental policy and all requirements noted in this document is expected
of all contractors, subcontractors, vendors, and suppliers and their employees while working on site.
Failure to follow these requirements can be grounds for termination of the on-site contract work.

For further information, please contact Kitsap Transit at 360-479-6962.

2.0 General Environmental Management Procedures

2.1

22

2.3

24
25

2.6
27

28

29

Contractors will not transport hazardous chemicals on site without having prior knowledge of the
associated Safety Data Sheets (SDS). These materials include but are not limited to sealers,
adhesives, paints, coatings, fuels, oils, acids and caustics. All sizes of containers require review and
approval before their use on site.

Contractors will provide adequate control of fugitive dust emissions during all operations and
activities.

Contractors will not discharge anything to drains and or sewers without the prior approval of Kitsap
Transit.

Contractors will provide adequate spill/release prevention for all bulk materials.

Contractors will immediately notify Kitsap Transit of any reportable spills, releases or other
environmental incidents. Contractors will follow up by submitting a completed Kitsap Transit
Spill/Release Tracking form.

Contractors will properly label, store and dispose of all waste materials.

Contractors will be sensitive to the effects of noise, odor, light and traffic movement to the local
community.

All contractors shall practice good housekeeping. They are responsible for keeping the site clean
and orderly throughout the project. The removal of trash, etc. generated by the contractor’s
activities, or the activities of its employees is the contractor's responsibility.

Contractors will not engage in any excavation activities on site without the prior approval of Kitsap
Transit.

3.0 Waste Disposal

3.1

3.2

All waste disposal (i.e. construction debris, scrap metal, non-hazardous waste, municipal solid
waste, etc.) will be the responsibility of the contractor, the originator of the waste, unless otherwise
pre-approved.

Kitsap Transit must be informed of all generated hazardous waste streams before a waste is
generated and collected on site.
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3.3

3.4

3.5

3.6

3.7

Kitsap Transit must be informed of the location of all generated hazardous waste storage areas,
maximum quantities and the container type.

Containers must be labeled with their contents and the responsible contractor's name and contact
information. NO UNLABELED CONTAINERS ARE PERMITTED ON SITE.

Shipping information and paperwork (SDS’s, Waste Profiles, Bills of Lading and inventory) must be
provided upon request.

Contractors will be contractually responsible for all regulated wastes.

Contractors will be responsible for providing waste disposal method(s) including recycle
documentation, if applicable.

4.0 Equipment Decommissioning

4.1

4.2

All equipment will be thoroughly inspected by the contractor for fluid leaks or the release of other
hazardous materials prior to removal from the job site.

Disposal of any waste generated will be handled in accordance with Section 3.0 above.

5.0 Water Discharges

5.1

5.2

5.3

Discharge of materials to ANY sewer system, other than sanitary sewage, is prohibited without the
prior consent of Kitsap Transit.

Discharges of ANY material to outside drains other than storm water are prohibited under the
established guidelines of the CLEAN WATER ACT.

In the event that Kitsap Transit approves discharges to sewers, the appropriate wastewater
treatment plant must still be notified prior to discharges of any significant volume or any discharges
that could affect the operations of the wastewater treatment plant.

6.0 Material Storage / Spills

6.1
6.2

6.3

6.4

6.5
6.6

6.7

There will be no outside storage of any materials without the consent of Kitsap Transit.

Approved outside storage areas for chemical materials must be equipped with non-earthen
secondary containment equal to 110% of the capacity of the largest container by the contractor.

The contractor will ensure that all material containers owned or managed by the contractor will be
properly labeled in accordance with the OSHA Hazard Communication Standard. This includes the
complete contents of the container and the primary hazard.

The contractor will have available the safety data sheets (SDS’s) for all chemical products in use at
all times that their employees are working on site. SDS's will be made available to personnel,
medical personnel, environmental personnel or their representatives upon request.

The contractor will ensure that chemical containers are closed except when in use.

Contractors will maintain spill kits to contain and clean up small spills generated by their employees
or from their materials. Spill kits will be kept on site and will be easily accessible during an
emergency.

Contractors will immediately notify Kitsap Transit in the event of a reportable spill or release of
hazardous material, and will follow up submitting a completed Spill/Release Tracking form.

7.0 Storm Water Management

7.1

7.2

No process materials or any other sources of water pollutant shall be co-mingled with storm water.

Solids must be prevented from entering storm and/or sewer drains. Roadways and outside areas
must be kept clean.

Page 3 of 10
Original Date 5/15/14
Revision date 2/2/17

WARNING! This document is uncontrolled when printed.
Previous versions or printed copies may be obsolete.



7.3

7.4
7.5

7.6

The contractor will install storm water control measures such as drain covers, silt fences and/or
straw bales to control the solids entering storm drains from erosion or other processes.

All dirt piles must be covered to prevent solids from entering storm drains unless otherwise directed.

Vehicle maintenance shall not be performed near storm drains unless provisions have been made
to contain any spills of vehicle fluids, including oil, gasoline and antifreeze.

Erosion and Sediment Control permits will be obtained from Kitsap County where required.

8.0 Polychlorinated Biphenyls (PCBs)

8.1
8.2
8.3

If a material is suspected to have PCB contamination, Kitsap Transit is to be notified.
All PCB removals shall be coordinated by Kitsap Transit .

Any lighting ballast that does not state that it is a non-PCB containing ballast must be disposed of
as PCB containing.

9.0Asbestos

9.1

9.2

10.0 Lead
10.1

10.2

Contractors will contact Kitsap Transit prior to any construction or demolition work that could disturb
existing structures or equipment.

All asbestos removal and disposal activities will be conducted in accordance with procedures
approved by Kitsap Transit.

Contractors are responsible for testing for the presence of lead-based paints when grinding or
welding on building or building structural steel. Testing will be done by an approved lab as directed
by Kitsap Transit.

All lead removal and disposal activities will be conducted in accordance with procedures
approved by Kitsap Transit.

11.0 Chlorofluorocarbons (CFCs)

11.1

11.2

Contractors working on a project that involves the potential release of CFCs will provide copies of
employee training certificates to Kitsap Transit upon request.

Intentional venting of CFCs to the atmosphere is prohibited.

12.0 Contractor / Supplier Environmental Review Questionnaire

121

Contractors are to submit the following forms (Environmental Checklist and Environmental Activity
Statement) which contain written information outlining their activities and procedures for minimizing
and managing the actual or potential environmental impacts of their operations. This must include
an assessment of the potential risks to the environment, contractors, employees and other
personnel associated with on-site activities and proposed measures for minimizing these risks.
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CM 4.4.6 (2a) Contractor Management Environmental Checklist

THIS FORM MUST BE COMPLETED AND RETURNED TO KITSAP TRANSIT WITH YOUR QUOTE AND/OR
BID PACKET and BEFORE THE CONTRACTED WORK CAN BEGIN.

CONTRACTOR NAME:

CONTACT PERSON:

CONTACT PHONE NUMBER:

Will the contracted activity, service, or purchase include any of the following?

Circle Yes or No

CONTRACTOR/SUPPLIER ACTIVITIES to all questions Comments
Air Heating and Supply Yes No
Mobile Transportation, such as forklift or carts Yes No
Construction Activities Yes No
Excavation or Grading Yes No
Drilling or Blasting Yes No
Rock Crushing Yes No
Demolition Yes No
Welding or Soldering Yes No
Painting Yes No
Asphalt Painting Yes No
Use of Storage of Chemicals or Fuels Yes No
Transfer of Bulk Materials Yes No
Disposal of Chemical Wastes Yes No
Disposal of General Wastes Yes No
including any certificates of Recycling
If yes, please describe waste streams:
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Circle Yes or No

CONTRACTOR/SUPPLIER ACTIVITIES to all questions Comments
Architectural Paint Removal Yes No
Architectural Painting Yes No
Hydro blasting Yes No
Sandblasting Yes No
Surface Preparation/Treatments such as Yes No

floor and roof repair

Purging or repair of distribution lines such Yes No
as those for fuel, oil, or solvents

Use of chemicals, solvents, caustics, acids, oils etc. Yes No
Use of herbicides, pesticides, or insecticides Yes No
Use or receipt of chemical materials Yes No
Generation and disposal of chemical wastes Yes No

generation of sealers, adhesives, coatings, or paints

Welding, soldering, brazing, or similar activities Yes No
Use of caustics or acids Yes No
Use of combustion gases Yes No

List type of gases:

Use of Fuels Yes No
List type of fuels:

Laboratory installation Yes No
Medical Waste Yes No
Discharge to Storm Drains Yes No

Additional Comments:
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Contractor/Supplier/Vendor Environmental Activity Statement

This form must be completed, signed and returned with the quote and/or bid packet and before the
contracted work can begin.

Information:

Company Name:

Contact: First Name: Last Name: Title:
Address: City: State:
Phone: Fax: Email:
Secondary Contact: Sec. Phone:

Activities or Work Description:

Kitsap Transit site:

Briefly describe the activities or work to be undertaken by your company at the Kitsap Transit site.

Air Emissions:
Will the activities or work you perform produce or cause the release of any air emissions? YES or NO

If YES, list the air emissions and the method for preventing impact to the environment.

Water Discharges:
Will the activities or work you perform produce or cause the release of any wastewater? YES or NO

If YES, how will the wastewater be handled?
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Materials:

What materials (chemicals, oils, etc.) and/or equipment will you be handling or bringing on site to perform the
contracted work? Will storage of material be required? If yes, proper containments must be used.

Training:

Your employees should be trained on the proper handling of materials and equipment, and the proper response to
incidents involving these materials. Describe the training that your employees receive.

Waste Generation:
Will the activities or work you perform result in the generation of any wastes? YES or NO

If YES, list the amounts and the types of wastes expected and the proposed disposal method including recycle
documentation, if applicable.

Are any waste generated to be recycled? YES or NO

If YES, list the recyclables, where and how they will be recycled and provide recycle documentation.

Energy:

Will the activities or work consume energy? YES or NO
(electricity, compressed air, natural gas, steam, etc.)

If YES, explain what type of energy will be consumed, and how you will minimize consumption.

Other:
Are there any other ways in which your activities will affect or protect the environment? YES or NO

If YES, please describe below.
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Environmental Agreement

My company and subcontractors that | may bring to the site will abide by all environmental regulations and
policies whenever on the property. My company will train all personnel contracting on the property. Sign-in
sheets will be maintained as evidence that environmental training has been conducted and will be made available
upon request. Kitsap Transit will communicate applicable changes of the Environmental Management System to
my company. Retraining of affected individuals will be conducted, as appropriate.

For questions or additional information contact Kitsap Transit at 360-479-6962.

Environmental Compliance Certification

The Contractor certifies that it has read and completed Kitsap
Transit’'s Environmental Activities Manual Briefing Package. The Contractor also certifies:
> It will comply with all requirements set forth in the package.

» It willimplement, maintain and actively monitor the preventative measures described for each potential

environmental hazard.

> That all costs associated with compliance are contained in their Bid pricing.

» That the preventative actions described are complete to the best of their knowledge.

> That all certificates of recycle, disposal and other “cradle-to-grave” documentation will be presented to
Kitsap Transit before final payment can be processed.

If the Bidder is unable to certify to any of the statements in this certifications, the Bidder shall attach an
explanation of the section. Failure to sign and return this form may result in your Bid being considered
non-responsive.

Print Name Title
Authorized Signature Date
£<3 £<3 £<3 < P<s < £<3 £<3 £<s £<s <

Kitsap Transit Review and Approval

A review of the above-submitted document has been found to be:

COMPLETE - approved, no further action is needed.

INCOMPLETE — a response must be received by:

Reviewed by:

(Print Name)

Signature: Date:
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KITSAP TRANSIT

INVITATION FOR BIDS # KT 22-803
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CHARLESTON BASE EV INFRASTRUCTURE PHASE 2
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DAVIS BACON WAGE DETERMINATION WA2022001
09/09/2022
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"General Decision Number: WA20220001 09/09/2022

Superseded General Decision Number: WA20210001

State: Washington
Construction Type: Highway

Counties: Washington Statewide.

HIGHWAY (Excludes D.0.E. Hanford Site in Benton and Franklin

Counties)

Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

|If the contract is entered
|into on or after January 30,
2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 14026
generally applies to the
contract.

. The contractor must pay

all covered workers at
least $15.00 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2022.

|If the contract was awarded on|.

|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all

covered workers at least
$11.25 per hour (or the

applicable wage rate listed
on this wage determination,

if it is higher) for all
hours spent performing on
that contract in 2022.

The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number Publication Date
0 01/07/2022
1 02/18/2022



02/25/2022
03/18/2022
04/29/2022
06/24/2022
07/22/2022
08/05/2022
09/09/2022

coONOUVT A WN

CARP0O003-006 06/01/2021

SOUTHWEST WASHINGTON:

CLARK, COWLITZ,

KLICKITAT,

LEWIS(Piledriver only), PACIFIC (South of a straight line made
by extending the north boundary line of Wahkiakum County west
to Willapa Bay to the Pacific Ocean), SKAMANIA, and WAHKIAKUM

Counties.
Rates Fringes
Carpenters:
CARPENTERS.......civvvveenn. $ 44.38 16.87
DIVERS TENDERS.............. $ 49.09 16.87
DIVERS. ...ttt iiiiiiinneeenns $ 93.09 16.87
DRYWALL....ovviiiiiinneennn. $ 44.38 16.87
MILLWRIGHTS. ..., $ 46.89 16.87
PILEDRIVERS.....cvviiiiinnn $ 44.97 16.87
DEPTH PAY:

50 TO 100 FEET $1.00 PER FOOT OVER 50 FEET
101 TO 150 FEET $1.50 PER FOOT OVER 101 FEET

151 TO 200 FEET

$2.00 PER FOOT OVER

151 FEET

LONGVIEW, PORTLAND, THE DALLES, AND

Zone Differential (Add up Zone 1 rates):
Zone 2 - $0.85
Zone 3 - 1.25
Zone 4 - 1.70
Zone 5 - 2.00
Zone 6 - 3.00
BASEPOINTS: ASTORIA,
VANCOUVER, (NOTE:

All dispatches for Washington State

Counties: Cowlitz, Wahkiakum and Pacific shall be from
Longview Local #1707 and mileage shall be computed from
that point.)

ZONE 1:

Projects located within 3@

miles of the respective

city hall of the above mentioned cities

ZONE 2: Projects located more than
miles of the respective city of the
ZONE 3: Projects located more than
miles of the respective city of the
ZONE 4: Projects located more than
miles of the respective city of the
ZONE 5: Projects located more than
miles of the respective city of the
ZONE 6: Projects located more than

city of the above mentioned cities

CARP0030-004 06/01/2021

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP,

30 miles and less than 40
above mentioned cities
40 miles and less than 50
above mentioned cities
50 miles and less than 60
above mentioned cities.
60 miles and less than 70
above mentioned cities
70 miles of the respected

LEWIS,

MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND



WHATCOM Counties

Rates Fringes

CARPENTER

BRIDGE CARPENTERS........... $ 49.18 19.01

CARPENTERS ON CREOSOTE

MATERIAL.....ccvviiiiiennn.. $ 47.02 19.01

CARPENTERS......civiviieenn $ 49.18 19.01

DIVERS TENDER............... $ 54.54 19.01

DIVERS. . it iiiiiiiinnennnns $ 103.43 19.01

MILLWRIGHT AND MACHINE

ERECTORS. ....ciiiiiiiiineenn $ 50.68 19.01

PILEDRIVER, DRIVING,

PULLING, CUTTING, PLACING

COLLARS, SETTING, WELDING

OR CRESOTE TREATED

MATERIAL, ALL PILING........ $ 49.58 19.01

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon  Sunnyside
Chelan Pt. Townsend

Zone Pay:

@ -25 radius miles Free

26-35 radius miles $1.00/hour
36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:
© -25 radius miles Free
26-45 radius miles $ .70/hour

Over 45 radius miles $1.50/hour

CARPOO59-002 06/01/2019

ADAMS, ASOTIN, BENTON, CHELAN (East of 120th meridian),
COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT (East of
120th meridian), KITTITAS (East of 120th meridian), LINCOLN,
OKANOGAN (East of 120th meridian), PEND OREILLE, SPOKANE,
STEVENS, WALLA WALLA, WHITMAN, and YAKIMA (East of 120th
meridian) Counties

Rates Fringes



CARPENTER

GROUP 1.......0ivvvvvnnnnnn. $ 35.47 16.88
GROUP 2.......ciiiiviinnnn. $ 47.42 18.96
GROUP 3......ciiiiiiiinnn. $ 36.66 16.88
GROUP 4.....civiiviiennnnnn. $ 36.66 16.88
GROUP 5.....ciiivvieennns. $ 83.96 16.88
GROUP 6.....0vvvvvvvnnnnnnn. $ 40.23 16.88
GROUP 7....ciiiiiiiniinnnnn. $ 41.23 16.88
GROUP 8......cviiiiiiiinnn. $ 37.66 16.88
GROUP 9.....iiiiivvnnnnnn. $ 44.23 16.88

CARPENTER & DIVER CLASSIFICATIONS:

GROUP 1: Carpenter

GROUP 2: Millwright, Machine Erector
GROUP 3: Piledriver - includes driving, pulling, cutting,
placing collars, setting, welding, or creosote treated
material, on all piling

GROUP 4: Bridge, Dock, and Wharf carpenters

GROUP 5: Diver Wet

GROUP 6: Diver Tender, Manifold Operator, ROV Operator

GROUP 7: Diver Standby

GROUP 8: Assistant Diver Tender, ROV Tender/Technician

GROUP 9: Manifold Operator-Mixed Gas

ZONE PAY:

ZONE 1 0-45 MILES FREE

ZONE 2 45-100 $4.00/PER HOUR
ZONE 3 OVER 100 MILES $6.00/PER HOUR

DISPATCH POINTS:
CARPENTERS/MILLWRIGHTS: PASCO (515 N Neel Street) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS/PILEDRIVER: SPOKANE (127 E. AUGUSTA AVE.) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS: WENATCHEE (27 N. CHELAN) or Main Post Office of
established residence of employee (Whichever is closest to
the worksite).

CARPENTERS: COEUR D' ALENE (1839 N. GOVERNMENT WAY) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS: MOSCOW (306 N. JACKSON) or Main Post Office of
established residence of employee (Whichever is closest to
the worksite).

DEPTH PAY FOR DIVERS BELOW WATER SURFACE:
50-100 feet $2.00 per foot

101-150 feet $3.00 per foot

151-220 feet $4.00 per foot

221 feet and deeper $5.00 per foot



PREMIUM PAY FOR DIVING IN ENCLOSURES WITH NO VERTICAL ASCENT:
0-25 feet Free
26-300 feet $1.00 per Foot

SATURATION DIVING:
The standby rate applies until saturation starts. The
saturation diving rate applies when divers are under
pressure continuously until work task and decompression are
complete. the diver rate shall be paid for all saturation
hours.

WORK IN COMBINATION OF CLASSIFICATIONS:
Employees working in any combination of classifications
within the diving crew (except dive supervisor) in a shift
are paid in the classification with the highest rate for
that shift.

HAZMAT PROJECTS:

Anyone working on a HAZMAT job (task), where HAZMAT
certification is required, shall be compensated at a
premium, in addition to the classification working in as
follows:

LEVEL D + $.25 per hour - This is the lowest level of
protection. No respirator is used and skin protection is
minimal.

LEVEL C + $.50 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B + $.75 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with

a chemical ""splash suit"".

LEVEL A +$1.00 per hour - This level utilizes a fully
encapsulated suit with a self-contained breathing apparatus
or a supplied air line.

CARPO770-003 06/01/2021

WEST OF 120TH MERIDIAN FOR THE FOLLOWING COUNTIES:
CHELAN, DOUGLAS, GRANT, KITTITAS, OKANOGAN, and YAKIMA

Rates Fringes

CARPENTER

CARPENTERS ON CREOSOTE

MATERIAL. . vvvviiiiiinnnnenns $ 47.02 19.01

CARPENTERS....ivviiiivnnnn $ 49.18 19.01

DIVERS TENDER............... $ 54.54 19.01

DIVERS......civiiiiiiiiens. $ 103.43 19.01

MILLWRIGHT AND MACHINE

ERECTORS. . .ivviiiiiiinnnennn $ 50.68 19.01

PILEDRIVER, DRIVING,

PULLING, CUTTING, PLACING

COLLARS, SETTING, WELDING

OR CRESOTE TREATED

MATERIAL, ALL PILING........ $ 49.58 19.01

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS



Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon  Sunnyside
Chelan Pt. Townsend

Zone Pay:

@ -25 radius miles Free

26-35 radius miles $1.00/hour
36-45 radius miles $1.15/hour
46-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:
@ -25 radius miles Free
26-45 radius miles $ .70/hour

Over 45 radius miles $1.50/hour

ELECO046-001 08/01/2022

CALLAM, JEFFERSON, KING AND KITSAP COUNTIES

Rates Fringes
CABLE SPLICER......ccvviiviennn. $ 72.29 27.07
ELECTRICIAN. ... iiiiiinrnnennnn $ 65.72 26.87

* ELECO048-003 01/01/2022

CLARK, KLICKITAT AND SKAMANIA COUNTIES

Rates Fringes
CABLE SPLICER......eivuivuennnnnn $ 44.22 21.50
ELECTRICIAN. ....ciiiiiiinrnnennns $ 53.85 26.54

HOURLY ZONE PAY:

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Portland, The Dalles, Hood River, Tillamook, Seaside and
Astoria

Zone Pay:

Zone 1: 31-50 miles $1.50/hour
Zone 2: 51-70 miles $3.50/hour
Zone 3: 71-90 miles $5.50/hour
Zone 4: Beyond 90 miles $9.00/hour



*These are not miles driven. Zones are based on Delorrne
Street Atlas USA 2006 plus.

ELECO048-029 01/01/2022

COWLITZ AND WAHKIAKUM COUNTY

Rates Fringes
CABLE SPLICER......civviivnnnnn. $ 44.22 21.50
ELECTRICIAN. .. ivvtiinnneennnenns $ 53.85 26.54

ELECO073-001 07/01/2022

ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS, WHITMAN
COUNTIES

Rates Fringes
CABLE SPLICER......cicvvvtivnnnennn $ 34.10 16.68
ELECTRICIAN. .. .cvvtiiinnennnnenns $ 41.30 20.09

* ELECOO76-002 08/31/2022

GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE, AND THURSTON
COUNTIES

Rates Fringes
CABLE SPLICER......evvuiinennennn $ 53.15 23.81
ELECTRICIAN. ....ccviiiiinrnnennns $ 53.47 24.73

ELECO112-005 06/01/2022

ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD, KITTITAS, WALLA
WALLA, YAKIMA COUNTIES

Rates Fringes
CABLE SPLICER.......cvviivviennn $ 54.34 24.26
ELECTRICIAN. .. .. iiiiiinnnennnn $ 51.75 24.18

ELECO191-003 06/01/2020

ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM COUNTIES

Rates Fringes
CABLE SPLICER......eivviiuennnnnn $ 44.23 17.73
ELECTRICIAN. ....cciiiiiinrnnennns $ 47.95 26.16

ELECO191-004 06/01/2018

CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTIES

Rates Fringes
CABLE SPLICER......cvvvvivnnnennn $ 40.82 17.63
ELECTRICIAN. ... .cvvtiiinneennnenns $ 42.45 21.34

ENGIQ302-003 06/01/2022



CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF
THE 120TH MERIDIAN), GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN),
SAN JUNA, SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE
120TH MERIDIAN) COUNTIES

Zone 1 (©-25 radius miles):

Rates Fringes
POWER EQUIPMENT OPERATOR
Group 1A.....ciiiiiiinniann $ 54.20 24.47
Group 1AA........iiiiniinnn $ 54.98 24.47
Group 1AAA. . ... ... $ 55.78 24.47
Group 1..vveeennnenennnnnnn $ 53.40 24.47
GrOUP 2. iivieeennneeennnnnns $ 52.72 24.47
GrOUP 3. iiiireennnenonnnnons $ 52.12 24.47
GroUp 4. v viiiiinnerennnnons $ 48.78 24.47

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) - $1.00
Zone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: Aberdeen, Bellingham, Bremerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shelton, Wenatchee, Yakima

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
(including jib with attachments); Tower crane over 175 ft
in height, base to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons, under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead 6 yards to, but not
including 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9, HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon;
Scrapers-self propelled 45 yards and over; Slipform pavers;
Transporters, all truck or track type

GROUP 2 - Barrier machine (zipper); Batch Plant Operaor-
Concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-overhead, bridge type-20 tons through 44
tons; Chipper; Concrete Pump-truck mount with boom
attachment; Crusher; Deck Engineer/Deck Winches (power);
Drilling machine; Excavator, shovel, backhoe-3yards and
under; Finishing Machine, Bidwell, Gamaco and similar



equipment; Guardrail punch; Horizontal/directional drill
operator; Loaders-overhead under 6 yards; Loaders-plant
feed; Locomotives-all; Mechanics-all; Mixers-asphalt plant;
Motor patrol graders-finishing; Piledriver (other than
crane mount); Roto-mill,roto-grinder; Screedman, spreader,
topside operator-Blaw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Green; Scraper-self propelled, hard
tail end dump, articulating off-road equipment-under 45
yards; Subgrade trimmer; Tractors, backhoes-over 75 hp;
Transfer material service machine-shuttle buggy, blaw
knox-roadtec; Truck crane oiler/driver-100 tons and over;
Truck Mount portable conveyor; Yo Yo Pay dozer

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
A-frame crane over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozers-D-9 and under; Forklift-3000 lbs.
and over with attachments; Horizontal/directional drill
locator; Outside hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loader-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pumps-concrete; Roller, plant mix or multi-lift materials;
Saws-concrete; Scrpers-concrete and carry-all; Service
engineer-equipment; Trenching machines; Truck Crane
Oiler/Driver under 100 tons; Tractors, backhoe 75 hp and
under

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete finish mahine-laser screed; Cranes-A frame-10 tons
and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 lbs. with
attachments; Hydralifts/boom trucks, 10 tons and under; 0il
distributors, blower distribution and mulch seeding
operator; Pavement breaker; Posthole digger, mechanical;
Power plant; Pumps, water; Rigger and Bellman; Roller-other
than plant mix; Wheel Tractors, farmall type;
Shotcrete/gunite equipment operator

HANDLING OF HAZARDOUS WASTE MATERIALS:

Personnel in all craft classifications subject to working
inside a federally designated hazardous perimeter shall be
elgible for compensation in accordance with the following
group schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing

H-2 Class ""C"" Suit - Base wage rate plus $ .25 per hour.
H-3 Class ""B"" Suit - Base wage rate plus $ .50 per hour.

H-4 Class ""A"" Suit - Base wage rate plus $ .75 per hour.

ENGIO370-002 06/01/2021

ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN),
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY,
FRANKLIN, GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 12@TH
MERIDIAN), PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN
AND YAKIMA (EAST OF THE 120TH MERIDIAN) COUNTIES



ZONE 1:

Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP 1.....0viiiniiinnnnnnns $ 29.76 20.65
GROUP 2.....iiiiiiiinnnnnnns $ 30.08 20.65
GROUP 3.... ... $ 30.69 20.65
GROUP 4......ciiiiiiiinnnnn. $ 30.85 20.65
GROUP 5......00iiiiiiiinnn. $ 31.01 20.65
GROUP 6. vvviiiinninnnnenns $ 31.21 20.65
GROUP 7. . iiiiiiiiiinnnnenns $ 31.56 20.65
GROUP 8.....civiiiiiiiennnn. $ 32.66 20.65

ZONE DIFFERENTIAL (Add to Zone 1 rate): Zone 2 - $2.00

Zone 1: Within 45 mile radius of Spokane, Pasco, Washington;
Lewiston, Idaho

Zone 2: Outside 45 mile radius of Spokane, Pasco,
Washington; Lewiston, Idaho

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors
(under 2000 CFM, gas, diesel, or electric power); Deck
Hand; Fireman & Heater Tender; Hydro-seeder, Mulcher,
Nozzleman; Oiler Driver, & Cable Tender, Mucking Machine;
Pumpman; Rollers, all types on subgrade, including seal and
chip coatings (farm type, Case, John Deere & similar, or
Compacting Vibrator), except when pulled by Dozer with
operable blade; Welding Machine; Crane Oiler-Driver (CLD
required) & Cable Tender, Mucking Machine

GROUP 2: A-frame Truck (single drum); Assistant Refrigeration
Plant (under 1000 ton); Assistant Plant Operator, Fireman
or Pugmixer (asphalt); Bagley or Stationary Scraper; Belt
Finishing Machine; Blower Operator (cement); Cement Hog;
Compressor (2000 CFM or over, 2 or more, gas diesel or
electric power); Concrete Saw (multiple cut); Distributor
Leverman; Ditch Witch or similar; Elevator Hoisting
Materials; Dope Pots (power agitated); Fork Lift or Lumber
Stacker, hydra-1lift & similar; Gin Trucks (pipeline);
Hoist, single drum; Loaders (bucket elevators and
conveyors); Longitudinal Float; Mixer (portable-concrete);
Pavement Breaker, Hydra-Hammer & similar; Power Broom;
Railroad Ballast Regulation Operator (self-propelled);
Railroad Power Tamper Operator (self-propelled); Railroad
Tamper Jack Operator (self-propelled; Spray Curing Machine
(concrete); Spreader Box (self-propelled); Straddle Buggy
(Ross & similar on construction job only); Tractor (Farm
type R/T with attachment, except Backhoe); Tugger Operator

GROUP 3: A-frame Truck (2 or more drums); Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & similar); Batch Plant & Wet Mix
Operator, single unit (concrete); Belt-Crete Conveyors with
power pack or similar; Belt Loader (Kocal or similar);
Bending Machine; Bob Cat (Skid Steer); Boring Machine
(earth); Boring Machine (rock under 8 inch bit) (Quarry
Master, Joy or similar); Bump Cutter (Wayne, Saginau or
similar); Canal Lining Machine (concrete); Chipper (without
crane); Cleaning & Doping Machine (pipeline); Deck
Engineer; Elevating Belt-type Loader (Euclid, Barber Green



& similar); Elevating Grader-type Loader (Dumor, Adams or
similar); Generator Plant Engineers (diesel or electric);
Gunnite Combination Mixer & Compressor; Locomotive
Engineer; Mixermobile; Mucking Machine; Posthole Auger or
Punch; Pump (grout or jet); Soil Stabilizer (P & H or
similar); Spreader Machine; Dozer/Tractor (up to D-6 or
equivalent) and Traxcavator; Traverse Finish Machine;
Turnhead Operator

GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump-
crete, Whitman & similar); Curb Extruder (asphalt or
concrete); Drills (churn, core, calyx or diamond);
Equipment Serviceman; Greaser & Oiler; Hoist (2 or more
drums or Tower Hoist); Loaders (overhead & front-end, under
4 yds. R/T); Refrigeration Plant Engineer (under 1000 ton);
Rubber-tired Skidders (R/T with or without attachments);
Surface Heater & Plant Machine; Trenching Machines (under 7
ft. depth capacity); Turnhead (with re-screening); Vacuum
Drill (reverse circulation drill under 8 inch bit)

GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under
3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes

(25 tons & under), all attachments including clamshell,
dragline; Derricks & Stifflegs (under 65 tons); Drilling
Equipment(8 inch bit & over) (Robbins, reverse circulation

& similar); Hoe Ram; Piledriving Engineers; Paving (dual
drum); Railroad Track Liner Operaotr (self-propelled);
Refrigeration Plant Engineer (1000 tons & over); Signalman
(Whirleys, Highline Hammerheads or similar); Grade Checker

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches
& Trimmers) (Autograde, ABC, R.A. Hansen & similar on grade
wire); Backhoe (45,000 gw and over to 110,000 gw); Backhoes
& Hoe Ram (3/4 yd. to 3 yd.); Batch Plant (over 4 units);
Batch & Wet Mix Operator (multiple units, 2 & incl. 4);
Blade Operator (motor patrol & attachments); Cable
Controller (dispatcher); Compactor (self-propelled with
blade); Concrete Pump Boom Truck; Concrete Slip Form Paver;
Cranes (over 25 tons, to and including 45 tons), all
attachments including clamshell, dragline; Crusher, Grizzle
& Screening Plant Operator; Dozer, 834 R/T & similar; Drill
Doctor; Loader Operator (front-end & overhead, 4 yds. incl.
8 yds.); Multiple Dozer Units with single blade; Paving
Machine (asphalt and concrete); Quad-Track or similar
equipment; Rollerman (finishing asphalt pavement); Roto
Mill (pavement grinder); Scrapers, all, rubber-tired;
Screed Operator; Shovel(under 3 yds.); Trenching Machines
(7 ft. depth & over); Tug Boat Operator Vactor guzzler,
super sucker; Lime Batch Tank Operator (REcycle Train);
Lime Brain Operator (Recycle Train); Mobile Crusher
Operator (Recycle Train)

GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds
& over); Blade (finish & bluetop) Automatic, CMI, ABC,
Finish Athey & Huber & similar when used as automatic;
Cableway Operators; Concrete Cleaning/Decontamination
machine operator; Cranes (over 45 tons to but not including
85 tons), all attachments including clamshell and dragine;
Derricks & Stiffleys (65 tons & over); Elevating Belt
(Holland type); Heavy equipment robotics operator; Loader
(360 degrees revolving Koehring Scooper or similar);
Loaders (overhead & front-end, over 8 yds. to 10 yds.);
Rubber-tired Scrapers (multiple engine with three or more
scrapers); Shovels (3 yds. & over); Whirleys & Hammerheads,
ALL; H.D. Mechanic; H.D. Welder; Hydraulic Platform



Trailers (Goldhofer, Shaurerly andSimilar); Ultra High
Pressure Wateriet Cutting Tool System Operator (30,000
psi); Vacuum Blasting Machine Operator

GROUP 8: Cranes (85 tons and over, and all climbing,
overhead,rail and tower), all attachments including
clamshell, dragline; Loaders (overhead and front-end, 10
yards and over); Helicopter Pilot

BOOM PAY: (All Cranes, Including Tower)
180 ft to 250 ft $ .50 over scale
Over 250 ft $ .80 over scale

NOTE:
In computing the length of the boom on Tower Cranes, they
shall be measured from the base of the Tower to the point
of the boom.

HAZMAT :
Anyone working on HAZMAT jobs, working with supplied air
shall receive $1.00 an hour above classification.

ENGIO612-001 06/01/2020
PIERCE County
ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS.
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY.

Zone 1 (©-25 radius miles):

Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP 1A......coiviininnenns $ 49.50 22.47
GROUP 1AA........ciiivennn. $ 50.22 22.47
GROUP 1AAA........ccvvennn. $ 50.94 22.47
GROUP 1.......ciiiiiinnnnn. $ 48.77 22.47
GROUP 2... . .iiiiiiiiinnnnnnns $ 48.15 22.47
GROUP 3... . .iiiiiiiiinnnnenns $ 47.60 22.47
GROUP 4......ciiiiiiiinnnnn. $ 44.55 22.47

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) = $1.00
Zone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA
POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments



GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead, 6 yards to, but not
including, 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon; Scrapers-
self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type

GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead under 6
yards; Loaders-plant feed; Locomotives-all; Mechanics- all;
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other than crane mount); Roto-mill, roto-
grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar Green;
Scraper-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrader trimmer;
Tractors, backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Conveyor; Yo Yo pay

GROUP 3 - Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and
over with attachments; Horizontal/directional drill
locator; Outside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pump-Concrete; Roller, plant mix or multi-1fit materials;
Saws-concrete; Scrapers, concrete and carry all; Service
engineers-equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and
under; 0il distributors, blower distribution and mulch
seeding operator; Pavement breaker; Posthole
digger-mechanical; Power plant; Pumps-water; Rigger and
Bellman; Roller-other than plant mix; Wheel Tractors,
farmall type; Shotcrete/gunite equipment operator

FOOTNOTE A- Reduced rates may be paid on the following:
1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of
the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities



excluded.

3. Marine projects (docks, wharfs, etc.) less than $150,000.

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group
schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing, Class ""D"" Suit - Base
wage rate plus $ .50 per hour.
H-2 Class ""C"" Suit - Base wage rate plus $1.00 per hour.
H-3 Class ""B"" Suit - Base wage rate plus $1.50 per hour.
H-4 Class ""A"" Suit - Base wage rate plus $2.00 per hour.

ENGIP612-012 06/01/2020

LEWIS, PACIFIC (portion lying north of a parallel line
extending west from the northern boundary of Wahkaikum County
to the sea) AND THURSTON COUNTIES

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS.
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY.

Zone 1 (©-25 radius miles):

Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP 1A......coiviininnenns $ 48.41 22.47
GROUP 1AA........ciiivennn. $ 49.13 22.47
GROUP 1AAA........ccvvennn. $ 49.83 22.47
GROUP 1.......ciiiiiinnnnn. $ 47.70 22.47
GROUP 2... . .iiiiiiiiinnnnnnns $ 47.08 22.47
GROUP 3... . .iiiiiiiiinnnnenns $ 46.55 22.47
GROUP 4......ciiiiiiiinnnnn. $ 43.54 22.47

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) = $1.00
Zone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA
POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments



GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead, 6 yards to, but not
including, 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon; Scrapers-
self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type

GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead under 6
yards; Loaders-plant feed; Locomotives-all; Mechanics- all;
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other than crane mount); Roto-mill, roto-
grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar Green;
Scraper-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrader trimmer;
Tractors, backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Conveyor; Yo Yo pay

GROUP 3 - Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and
over with attachments; Horizontal/directional drill
locator; Outside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pump-Concrete; Roller, plant mix or multi-1fit materials;
Saws-concrete; Scrapers, concrete and carry all; Service
engineers-equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and
under; 0il distributors, blower distribution and mulch
seeding operator; Pavement breaker; Posthole
digger-mechanical; Power plant; Pumps-water; Rigger and
Bellman; Roller-other than plant mix; Wheel Tractors,
farmall type; Shotcrete/gunite equipment operator

FOOTNOTE A- Reduced rates may be paid on the following:
1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of
the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities



excluded.

3. Marine projects (docks, wharfs, etc.) less than $150,000.

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group
schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing, Class ""D"" Suit - Base
wage rate plus $ .50 per hour.
H-2 Class ""C"" Suit - Base wage rate plus $1.00 per hour.
H-3 Class ""B"" Suit - Base wage rate plus $1.50 per hour.
H-4 Class ""A"" Suit - Base wage rate plus $2.00 per hour.

ENGIO701-002 01/01/2018

CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKTIAKUM COUNTIES

POWER RQUIPMENT OPERATORS: ZONE 1

Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP 1.....ciiiiiiinnnnnnns $ 41.65 14.35
GROUP 1A.....iiiiiiiinnnnn. $ 43.73 14.35
GROUP 1B......ivviiiennnnnnn $ 45.82 14.35
GROUP 2.......ciiiiiiinnnnn. $ 39.74 14.35
GROUP 3. .. iiiiiiiiiinnnenns $ 38.59 14.35
GROUP 4. ... iiiiiiiinnnenns $ 37.51 14.35
GROUP 5.... ... $ 36.27 14.35
GROUP 6....ccvviviiinnnnnn. $ 33.05 14.35

Zone Differential (add to Zone 1 rates):
Zone 2 - $3.00
Zone 3 - $6.00

For the following metropolitan counties: MULTNOMAH;
CLACKAMAS; MARION; WASHINGTON; YAMHILL; AND COLUMBIA;
CLARK; AND COWLITZ COUNTY, WASHINGTON WITH MODIFICATIONS AS
INDICATED:

All jobs or projects located in Multnomah, Clackamas and
Marion Counties, West of the western boundary of Mt. Hood
National Forest and West of Mile Post 30 on Interstate 84
and West of Mile Post 30 on State Highway 26 and West of
Mile Post 30 on Highway 22 and all jobs or projects located
in Yamhill County, Washington County and Columbia County
and all jobs or porjects located in Clark & Cowlitz County,
Washington except that portion of Cowlitz County in the Mt.
St. Helens ""Blast Zone"" shall receive Zone I pay for all
classifications.

All jobs or projects located in the area outside the
identified boundary above, but less than 50 miles from the
Portland City Hall shall receive Zone II pay for all
classifications.



All jobs or projects located more than 50 miles from the
Portland City Hall, but outside the identified border
above, shall receive Zone III pay for all classifications.

For the following cities: ALBANY; BEND; COOS BAY; EUGENE;
GRANTS PASS; KLAMATH FALLS; MEDFORD; ROSEBURG

All jobs or projects located within 30 miles of the
respective city hall of the above mentioned cities shall
receive Zone I pay for all classifications.

All jobs or projects located more than 30 miles and less than
50 miles from the respective city hall of the above

mentioned cities shall receive Zone II pay for all
classifications.

All jobs or projects located more than 50 miles from the
respective city hall of the above mentioned cities shall
receive Zone III pay for all classifications.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

Group 1
Concrete Batch Plan and or Wet mix three (3) units or more;
Crane, Floating one hundred and fifty (150) ton but less
than two hundred and fifty (250) ton; Crane, two hundred
(200) ton through two hundred ninety nine (299) ton with
two hundred foot (200') boom or less (including jib,
inserts and/or attachments); Crane, ninety (90) ton through
one hundred ninety nine (199) ton with over two hundred
(200') boom Including jib, inserts and/or attachments);
Crane, Tower Crane with one hundred seventy five foot
(175") tower or less and with less than two hundred foot
(200') jib; Crane, Whirley ninety (90) ton and over;
Helicopter when used in erecting work

Group 1A
Crane, floating two hundred fifty (250) ton and over; Crane,
two hundred (200) ton through two hundred ninety nine
(299) ton, with over two hundred foot (200') boom
(including jib, inserts and/or attachments); Crane, three
hundred (300) ton through three hundred ninety nine (399)
ton; Crane, Tower Crane with over one hundred seventy five
foot (175') tower or over two hundred foot (200') jib;
Crane, tower Crane on rail system or 2nd tower or more in
work radius

Group 1B

Crane, three hundred (300) ton through three hundred ninety
nine (399) ton, with over two hundred foot (200') boom
(including jib, inserts and/or attachments); Floating
crane, three hundred fifty (350) ton and over; Crane, four
hundred (400) ton and over

Group 2
Asphalt Plant (any type); Asphalt Roto-Mill, pavement
profiler eight foot (8') lateral cut and over; Auto Grader
or ""Trimmer""; Blade, Robotic; Bulldozer, Robotic Equipment
(any type); Bulldozer, over one hundred twenty thousand
(120,000) lbs. and above; Concrete Batch Plant and/or Wet
Mix one (1) and two (2) drum; Concrete Diamond Head
Profiler; Canal Trimmer; Concrete, Automatic Slip Form
Paver (Assistant to the Operator required); Crane, Boom



Truck fifty (50) ton and with over one hundred fifty foot
(150') boom and over; Crane, Floating (derrick barge)
thirty (30) ton but less than one hundred fifty (150) ton;
Crane, Cableway twenty-five (25) ton and over; Crane,
Floating Clamshell three (3) cu. Yds. And over; Crane,
ninety (90) ton through one hundred ninety nine (199) ton
up to and including two hundred foot (200') of boom
(including jib inserts and/or attachments); Crane, fifty
(50) ton through eighty nine (89) ton with over one hundred
fifty foot (150') boom (including jib inserts and/or
attachments); Crane, Whirley under ninety (90) ton; Crusher
Plant; Excavator over one hundred thirty thousand (130,000)
lbs.; Loader one hundred twenty thousand (120,000) lbs. and
above; Remote Controlled Earth Moving Equipment; Shovel,
Dragline, Clamshell, five (5) cu. Yds. And over; Underwater
Equipment remote or otherwise, when used in construction
work; Wheel Excavator any size

Group 3
Bulldozer, over seventy thousand (70,000) lbs. up to and
including one hundred twenty thousand (120,000) lbs.;
Crane, Boom Truck fifty (50) ton and over with less than
one hundred fifty foot (150') boom; Crane, fifty (50) ton
through eighty nine (89) ton with one hundred fifty foot
(150") boom or less (including jib inserts and/or
attachments); Crane, Shovel, Dragline or Clamshell three
(3) cu. yds. but less than five (5) cu. Yds.; Excavator
over eighty thousand (80,000) lbs. through one hundred
thirty thousand (130,000) lbs.; Loader sixty thousand
(60,000) lbs. and less than one hundred twenty thousand
(120,000) 1bs.

Group 4

Asphalt, Screed; Asphalt Paver; Asphalt Roto-Mill, pavement
profiler, under eight foot (8') lateral cut; Asphalt,
Material Transfer Vehicle Operator; Back Filling Machine;
Backhoe, Robotic, track and wheel type up to and including
twenty thousand (20,000) lbs. with any attachments; Blade
(any type); Boatman; Boring Machine; Bulldozer over twenty
thousand (20,000) lbs. and more than one hundred (100)
horse up to seventy thousand (70,000) lbs.; Cable-Plow (any
type); Cableway up to twenty five (25) ton; Cat Drill (John
Henry); Chippers; Compactor, multi-engine; Compactor,
Robotic; Compactor with blade self-propelled; Concrete,
Breaker; Concrete, Grout Plant; Concrete, Mixer Mobile;
Concrete, Paving Road Mixer; Concrete, Reinforced Tank
Banding Machine; Crane, Boom Truck twenty (20) ton and
under fifty (50) ton; Crane, Bridge Locomotive, Gantry and
Overhead; Crane, Carry Deck; Crane, Chicago Boom and
similar types; Crane, Derrick Operator, under one hundred
(100) ton; Crane, Floating Clamshell, Dragline, etc.
Operator, under three (3) cu. yds. Or less than thirty (30)
ton; Crane, under fifty (50) ton; Crane, Quick Tower under
one hundred foot (100') in height and less than one hundred
fifty foot (150') jib (on rail included); Diesel-Electric
Engineer (Plant or Floating); Directional Drill over twenty
thousand (20,000) 1lbs. pullback; Drill Cat Operator; Drill
Doctor and/or Bit Grinder; Driller, Percussion, Diamond,
Core, Cable, Rotary and similar type; Excavator Operator
over twenty thousand (20,000) lbs. through eighty thousand
(80,000) 1lbs.; Generator Operator; Grade-all; Guardrail
Machines, i.e. punch, auger, etc.; Hammer Operator
(Piledriver); Hoist, stiff leg, guy derrick or similar
type, fifty (50) ton and over; Hoist, two (2) drums or



more; Hydro Axe (loader mounted or similar type); Jack
Operator, Elevating Barges, Barge Operator, self-unloading;
Loader Operator, front end and overhead, twenty five
thousand (25,000) 1lbs. and less than sixty thousand
(60,000) lbs.; Log Skidders; Piledriver Operator (not crane
type); Pipe, Bending, Cleaning, Doping and Wrapping
Machines; Rail, Ballast Tamper Multi-Purpose; Rubber-tired
Dozers and Pushers; Scraper, all types; Side-Boom; Skip
Loader, Drag Box; Strump Grinder (loader mounted or similar
type); Surface Heater and Planer; Tractor, rubber-tired,
over fifty (50) HP Flywheel; Trenching Machine three foot
(3') depth and deeper; Tub Grinder (used for wood debris);
Tunnel Boring Machine Mechanic; Tunnel, Mucking Machine;
Ultra High Pressure Water Jet Cutting Tool System Operator;
Vacuum Blasting Machine Operator; Water pulls, Water wagons

Group 5

Asphalt, Extrusion Machine; Asphalt, Roller (any asphalt
mix); Asphalt, Roto-Mill pavement profiler ground man;
Bulldozer, twenty thousand (20,000) lbs. or less, or one
hundred (100) horse or less; Cement Pump; Chip Spreading
Machine; Churn Drill and Earth Boring Machine; Compactor,
self-propelled without blade; Compressor, (any power) one
thousand two hundred fifty (1,250) cu. ft. and over, total
capacity; Concrete, Batch Plant Quality control; Concrete,
Combination Mixer and compressor operator, gunite work;
Concrete, Curb Machine, Mechanical Berm, Curb and/or Curb
and Gutter; Concrete, Finishing Machine; Concrete, Grouting
Machine; Concrete, Internal Full Slab Vibrator Operator;
Concrete, Joint Machine; Concrete, Mixer single drum, any
capacity; Concrete, Paving Machine eight foot (8') or less;
Concrete, Planer; Concrete, Pump; Concrete, Pump Truck;
Concrete, Pumpcrete Operator (any type); Concrete, Slip
Form Pumps, power driven hydraulic lifting device for
concrete forms; Conveyored Material Hauler; Crane, Boom
Truck under twenty (20) tons; Crane, Boom Type lifting
device, five (5) ton capacity or less; Drill, Directional
type less than twenty thousand (20,000) lbs. pullback; Fork
Lift, over ten (10) ton or Robotic; Helicopter Hoist; Hoist
Operator, single drum; Hydraulic Backhoe track type up to
and including twenty thousand (20,000) lbs.; Hydraulic
Backhoe wheel type (any make); Laser Screed; Loaders,
rubber-tired type, less than twenty five thousand (25,000)
lbs.; Pavement Grinder and/or Grooving Machine (riding
type); Pipe, cast in place Pipe Laying Machine; Pulva-Mixer
or similar types; Pump Operator, more than five (5) pumps
(any size); Rail, Ballast Compactor, Regulator, or Tamper
machines; Service Oiler (Greaser); Sweeper Self-Propelled;
Tractor, Rubber-Tired, fifty (50) HP flywheel and under;
Trenching Machine Operator, maximum digging capacity three
foot (3') depth; Tunnel, Locomotive, Dinkey; Tunnel, Power
Jumbo setting slip forms, etc.

Group 6

Asphalt, Pugmill (any type); Asphalt, Raker; Asphalt, Truck
Mounted Asphalt Spreader, with Screed; Auger Oiler;
Boatman; Bobcat, skid steed (less than one (1) yard);
Broom, self-propelled; Compressor Operator (any power)
under 1,250 cu. ft. total capacity; Concrete Curing Machine
(riding type); Concrete Saw; Conveyor Operator or
Assistant; Crane, Tugger; Crusher Feederman; Crusher Oiler;
Deckhand; Drill, Directional Locator; Fork Lift; Grade
Checker; Guardrail Punch Oiler; Hydrographic Seeder



Machine, straw, pulp or seed; Hydrostatic Pump Operator;
Mixer Box (CTB, dry batch, etc.); Oiler; Plant Oiler; Pump
(any power); Rail, Brakeman, Switchman, Motorman; Rail,
Tamping Machine, mechanical, self-propelled; Rigger; Roller
grading (not asphalt); Truck, Crane Oiler-Driver

TRON©O14-005 07/04/2022
ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS, FERRY, FRANKLIN,

GARFIELD, GRANT, LINCOLN, OKANOGAN, PEND ORIELLE, SPOKANE,
STEVENS, WALLA WALLA AND WHITMAN COUNTIES

Rates Fringes
TRON©O29-002 07/01/2020
CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKAIKUM

COUNTIES

Rates Fringes
TRONOO86-002 07/04/2022

YAKIMA, KITTITAS AND CHELAN COUNTIES

TRONOO86-004 07/04/2022
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SKAGIT, SNOHOMISH, THURSTON, AND WHATCOM COUNTIES

Rates Fringes
LAB00238-004 06/01/2021

PASCO AREA: ADAMS, BENTON, COLUMBIA,DOUGLAS (East of 12@0th
Meridian), FERRY, FRANKLIN, GRANT, OKANOGAN, WALLA WALLA

SPOKANE AREA: ASOTIN, GARFIELD, LINCOLN, PEND OREILLE, SPOKANE,
STEVENS & WHITMAN COUNTIES

Rates Fringes
LABORER (PASCO)
GROUP 1......00iiiiiiinnnnn. $ 26.69 13.65
GROUP 2......iiiiiiinnnnn. $ 28.79 13.65
GROUP 3....iiiiiiiiiiinennn. $ 29.06 13.65
GROUP 4.....ciiiiiiiiinnnn.. $ 29.33 13.65
GROUP 5....iiiiiiiiiiinenn.. $ 29.61 13.65

LABORER (SPOKANE)
GROUP 1.......c0iiivinninnnn. $ 27.34 15.35



GROUP 2.....ciiiiviivnnnnnn. $ 29.44 15.35

GROUP 3.....ciiiiiiiennnnnn. $ 29.71 15.35
GROUP 4.......ccvvvvvnns. $ 29.98 15.35
GROUP 5.....ciiiiiiiiinnnn, $ 30.26 15.35

Zone Differential (Add to Zone 1 rate): $2.00
BASE POINTS: Spokane, Pasco, Lewiston

Zone 1: ©-45 radius miles from the main post office.
Zone 2: 45 radius miles and over from the main post office.

LABORERS CLASSIFICATIONS

GROUP 1: Flagman; Landscape Laborer; Scaleman; Traffic
Control Maintenance Laborer (to include erection and
maintenance of barricades, signs and relief of flagperson);
Window Washer/Cleaner (detail cleanup, such as, but not
limited to cleaning floors, ceilings, walls, windows, etc.
prior to final acceptance by the owner)

GROUP 2: Asbestos Abatement Worker; Brush Hog Feeder;
Carpenter Tender; Cement Handler; Clean-up Laborer;
Concrete Crewman (to include stripping of forms, hand
operating jacks on slip form construction, application of
concrete curing compounds, pumpcrete machine, signaling,
handling the nozzle of squeezcrete or similar machine,6
inches and smaller); Confined Space Attendant; Concrete
Signalman; Crusher Feeder; Demolition (to include clean-up,
burning, loading, wrecking and salvage of all material);
Dumpman; Fence Erector; Firewatch; Form Cleaning Machine
Feeder, Stacker; General Laborer; Grout Machine Header
Tender; Guard Rail (to include guard rails, guide and
reference posts, sign posts, and right-of-way markers);
Hazardous Waste Worker, Level D (no respirator is used and
skin protection is minimal); Miner, Class ""A"" (to include
all bull gang, concrete crewman, dumpman and pumpcrete
crewman, including distributing pipe, assembly & dismantle,
and nipper); Nipper; Riprap Man; Sandblast Tailhoseman;
Scaffold Erector (wood or steel); Stake Jumper; Structural
Mover (to include separating foundation, preparation,
cribbing, shoring, jacking and unloading of structures);
Tailhoseman (water nozzle); Timber Bucker and Faller (by
hand); Track Laborer (RR); Truck Loader; Well-Point Man;
All Other Work Classifications Not Specially Listed Shall
Be Classified As General Laborer

GROUP 3: Asphalt Roller, walking; Cement Finisher Tender;
Concrete Saw, walking; Demolition Torch; Dope Pot Firemen,
non-mechanical; Driller Tender (when required to move and
position machine); Form Setter, Paving; Grade Checker using
level; Hazardous Waste Worker, Level C (uses a chemical
""splash suit"" and air purifying respirator); Jackhammer
Operator; Miner, Class ""B"" (to include brakeman, finisher,
vibrator, form setter); Nozzleman (to include squeeze and
flo-crete nozzle); Nozzleman, water, air or steam; Pavement
Breaker (under 90 1lbs.); Pipelayer, corrugated metal
culvert; Pipelayer, multi- plate; Pot Tender; Power Buggy
Operator; Power Tool Operator, gas, electric, pneumatic;
Railroad Equipment, power driven, except dual mobile power
spiker or puller; Railroad Power Spiker or Puller, dual
mobile; Rodder and Spreader; Tamper (to include operation
of Barco, Essex and similar tampers); Trencher, Shawnee;
Tugger Operator; Wagon Drills; Water Pipe Liner;



Wheelbarrow (power driven)

GROUP 4: Air and Hydraulic Track Drill; Aspahlt Raker;Brush
Machine (to include horizontal construction joint cleanup
brush machine, power propelled); Caisson Worker, free air;
Chain Saw Operator and Faller; Concrete Stack (to include
laborers when laborers working on free standing concrete
stacks for smoke or fume control above 40 feet high);
Gunite (to include operation of machine and nozzle);
Hazardous Waste Worker, Level B (uses same respirator
protection as Level A. A supplied air line is provided in
conjunction with a chemical ""splash suit""); High Scaler;
Laser Beam Operator (to include grade checker and elevation
control); Miner, Class C (to include miner, nozzleman for
concrete, laser beam operator and rigger on tunnels);
Monitor Operator (air track or similar mounting); Mortar
Mixer; Nozzleman (to include jet blasting nozzleman, over
1,200 1lbs., jet blast machine power propelled, sandblast
nozzle); Pavement Breaker (90 1lbs. and over); Pipelayer (to
include working topman, caulker, collarman, jointer,
mortarman, rigger, jacker, shorer, valve or meter
installer); Pipewrapper; Plasterer Tender; Vibrators (all)

GROUP 5 - Drills with Dual Masts; Hazardous Waste Worker,
Level A (utilizes a fully encapsulated suit with a
self-contained breathing apparatus or a supplied air line);
Miner Class ""D"", (to include raise and shaft miner, laser
beam operator on riases and shafts)

LAB00238-006 06/01/2021

COUNTIES EAST OF THE 120TH MERIDIAN: ADAMS, ASOTIN, BENTON,
CHELAN, COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT,
LINCOLN, OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA,
WHITMAN

Rates Fringes
Hod Carrier....oeeeeeeeeennnnnnn, $ 30.00 13.50
LAB00242-003 06/01/2022
KING COUNTY
Rates Fringes
LABORER
GROUP 1.....¢ciiiieeieennnns $ 29.82 13.80
GROUP 2A. ...t iiiiiinnnnnnn $ 34.20 13.80
GROUP 3.....ciiiiiieennennnn $ 42.86 13.80
GROUP 4. . iiiiiiiiiinnnnnn. $ 43.90 13.80
GROUP 5....iiiiiiiiiiiiennnns $ 44.62 13.80
GrOUP B.uvvvnneennnenennnnnns $ 45.91 13.90

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city



hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2A: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit""
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

and

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 1bs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical ""splash suit"");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caisson Worker; Mortarman and Hodcarrier; Powderman;



Re-Timberman; Hazardous Waste Worker (Level A: utilizes a
fully encapsulated suit with a self-contained breathing
apparatus or a supplied air line).

Group 6: Miner

LAB00252-010 06/01/2022

CLALLAM, GRAYS HARBOR, JEFFERSON, KITSAP, LEWIS, MASON, PACIFIC
(EXCLUDING SOUTHWEST), PIERCE, AND THURSTON COUNTIES

Rates Fringes
LABORER
GROUP 1.....vviiiiinnnnnnns $ 29.82 13.80
GROUP 2.....itiiiiiiinnnnenns $ 34.20 13.80
GROUP 3.... ... $ 42.86 13.80
GROUP 4......ciiviiiiiinnnn. $ 43.90 13.80
GROUP 5.......0iiiiiiiinn.. $ 44.62 13.80

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;



Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit""
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

and

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 1bs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Groutmen (pressure)
including post tension beams; Hazardous Waste Worker (Level
B: uses same respirator protection as Level A. A supplied
air line is provided in conjunction with a chemical ""splash
suit""); Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;

Well Point Laborer

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Grade Checker and Transit Person; High Scaler; Powderman;
Re-Timberman; Hazardous Waste Worker (Level A: utilizes a
fully encapsulated suit with a self-contained breathing
apparatus or a supplied air line).

LAB00292-008 06/01/2022

ISLAND, SAN JUAN, SKAGIT, SNOHOMISH, AND WHATCOM COUNTIES

Rates Fringes
LABORER
GROUP 1......00iiiiiiinnnnnn $ 29.82 13.80
GROUP 2......0ciiiiiiiennn.. $ 34.20 13.80
GROUP 3....iiiiiiiiiiinennn. $ 42.86 13.80
GROUP 4......ciiiiiiiinenn.. $ 43.90 13.80
GROUP 5....iiviiiiiiiinnnn.. $ 44.62 13.80

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA



ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit""
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

and

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 1bs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical ""splash suit"");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line).

LAB0@335-001 06/01/2022



CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE
MADE BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY
WEST TO THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES

Rates Fringes
Laborers:

ZONE 1:

GROUP 1.....00iiiiiirnnnnns $ 37.98 13.80
GROUP 2.....itiiininnnnn. $ 38.76 13.80
GROUP 3. .. ..iiiintrennnnnns $ 39.35 13.80
GROUP 4.....itiiiiiinnnnnns $ 39.85 13.80
GROUP 5......ciiiiiiiinnnn. $ 34.75 13.80
GROUP 6...civvviinnrnnnnnnns $ 31.61 13.80
GROUP 7. . iiiiiiieinennnnns $ 27.44 13.80

Zone Differential (Add to Zone 1 rates):
Zone 2 $ 0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: LONGVIEW AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city all.
ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.

LABORERS CLASSIFICATIONS

GROUP 1: Asphalt Plant Laborers; Asphalt Spreaders; Batch
Weighman; Broomers; Brush Burners and Cutters; Car and
Truck Loaders; Carpenter Tender; Change-House Man or Dry
Shack Man; Choker Setter; Clean-up Laborers; Curing,
Concrete; Demolition, Wrecking and Moving Laborers;
Dumpers, road oiling crew; Dumpmen (for grading crew);
Elevator Feeders; Median Rail Reference Post, Guide Post,
Right of Way Marker; Fine Graders; Fire Watch; Form
Strippers (not swinging stages); General Laborers;
Hazardous Waste Worker; Leverman or Aggregate Spreader
(Flaherty and similar types); Loading Spotters; Material
Yard Man (including electrical); Pittsburgh Chipper
Operator or Similar Types; Railroad Track Laborers; Ribbon
Setters (including steel forms); Rip Rap Man (hand placed);
Road Pump Tender; Sewer Labor; Signalman; Skipman; Slopers;
Spraymen; Stake Chaser; Stockpiler; Tie Back Shoring;
Timber Faller and Bucker (hand labor); Toolroom Man (at job
site); Tunnel Bullgang (above ground); Weight-Man- Crusher
(aggregate when used)

GROUP 2: Applicator (including pot power tender for same),
applying protective material by hand or nozzle on utility
lines or storage tanks on project; Brush Cutters (power
saw); Burners; Choker Splicer; Clary Power Spreader and
similar types; Clean- up Nozzleman-Green Cutter (concrete,
rock, etc.); Concrete Power Buggyman; Concrete Laborer;
Crusher Feeder; Demolition and Wrecking Charred Materials;
Gunite Nozzleman Tender; Gunite or Sand Blasting Pot



Tender; Handlers or Mixers of all Materials of an
irritating nature (including cement and lime); Tool
Operators (includes but not limited to: Dry Pack Machine;
Jackhammer; Chipping Guns; Paving Breakers); Pipe Doping
and Wrapping; Post Hole Digger, air, gas or electric;
Vibrating Screed; Tampers; Sand Blasting (Wet);
Stake-Setter; Tunnel-Muckers, Brakemen, Concrete Crew,
Bullgang (underground)

GROUP 3: Asbestos Removal; Bit Grinder; Drill Doctor; Drill
Operators, air tracks, cat drills, wagon drills,
rubber-mounted drills, and other similar types including at
crusher plants; Gunite Nozzleman; High Scalers, Strippers
and Drillers (covers work in swinging stages, chairs or
belts, under extreme conditions unusual to normal drilling,
blasting, barring-down, or sloping and stripping); Manhole
Builder; Powdermen; Concrete Saw Operator; Pwdermen; Power
Saw Operators (Bucking and Falling); Pumpcrete Nozzlemen;
Sand Blasting (Dry); Sewer Timberman; Track Liners, Anchor
Machines, Ballast Regulators, Multiple Tampers, Power
Jacks, Tugger Operator; Tunnel-Chuck Tenders, Nippers and
Timbermen; Vibrator; Water Blaster

GROUP 4: Asphalt Raker; Concrete Saw Operator (walls);
Concrete Nozzelman; Grade Checker; Pipelayer; Laser Beam
(pipelaying)-applicable when employee assigned to move, set
up, align; Laser Beam; Tunnel Miners; Motorman-Dinky
Locomotive-Tunnel; Powderman-Tunnel; Shield Operator-Tunnel
GROUP 5: Traffic Flaggers
GROUP 6: Fence Builders

GROUP 7: Landscaping or Planting Laborers

LAB00©348-003 06/01/2022

CHELAN, DOUGLAS (W OF 12TH MERIDIAN), KITTITAS, AND YAKIMA
COUNTIES

Rates Fringes
LABORER
GROUP 1.....cviiiiiinnnnnnns $ 25.37 13.80
GROUP 2... . .iiiiiiiinnnnenns $ 29.16 13.80
GROUP 3..... i, $ 31.94 13.80
GROUP 4......iiiiiiiiennnn. $ 32.72 13.80
GROUP 5... . iiiiiiiiinnnenn. $ 32.09 13.19

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall



ZONE 3 - More than 45 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical ""splash suit""
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

and

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 1bs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical ""splash suit"");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer



GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line).

PAINOOO5-002 07/01/2021

STATEWIDE EXCEPT CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH),
SKAMANIA, AND WAHKIAKUM COUNTIES

Rates Fringes

Painters:
STRIPERS. ...ttt ennnnn $ 32.36 18.15

PAINOOO5-004 ©3/01/2009

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

Rates Fringes

* PAINOOO5-006 07/01/2018

ADAMS, ASOTIN; BENTON AND FRANKLIN (EXCEPT HANFORD SITE);
CHELAN, COLUMBIA, DOUGLAS, FERRY, GARFIELD, GRANT, KITTITAS,
LINCOLN, OKANOGAN, PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA,
WHITMAN AND YAKIMA COUNTIES

Rates Fringes
PAINTER

Application of Cold Tar

Products, Epoxies, Polyure

thanes, Acids, Radiation

Resistant Material, Water

and Sandblasting............ $ 30.19 11.71
Over 30'/Swing Stage Work..$ 22.20 7.98
Brush, Roller, Striping,

Steam-cleaning and Spray....$ 22.94 11.61
Lead Abatement, Asbestos
Abatement......ciiiiinn. $ 21.50 7.98

*¢$.70 shall be paid over and above the basic wage rates
listed for work on swing stages and high work of over 30
feet.

PAIN@GO55-003 ©7/01/2020
CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKIAKUM
COUNTIES
Rates Fringes

PAINTER
Brush & Roller........c.cc.... $ 26.56 13.40



Spray and Sandblasting...... $ 26.56 13.40
All high work over 60 ft. = base rate + $0.75

PAINOGO55-006 03/01/2020

CLARK, COWLITZ, KLICKITAT, SKAMANIA and WAHKIAKUM COUNTIES

Rates Fringes
Painters:
HIGHWAY & PARKING LOT
STRIPER. ...ivvviiiniinnnn. $ 35.87 13.40

PLAS0072-004 06/01/2020

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, AND YAKIMA
COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER
ZONE 1....ciiiiiiiinnneennns $ 31.30 15.53

Zone Differential (Add to Zone 1 rate): Zone 2 - $2.00

BASE POINTS: Spokane, Pasco, Lewiston; Wenatchee
Zone 1: © - 45 radius miles from the main post office
Zone 2: Over 45 radius miles from the main post office

PLAS©528-001 06/01/2022

CLALLAM, COWLITZ, GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, LEWIS, MASON, PACIFIC, PIERCE, SAN JUAN, SKAGIT,
SNOHOMISH, THURSTON, WAHKIAKUM AND WHATCOM COUNTIES

Rates Fringes

CEMENT MASON
CEMENT MASON..........cou... $ 50.00 19.59
COMPOSITION, TROWEL
MACHINE, GRINDER, POWER

TOOLS, GUNNITE NOZZLE....... $ 50.50 19.59
TROWELING MACHINE OPERATOR
ON COMPOSITION.............. $ 50.50 19.59

PLAS@555-002 07/01/2019
CLARK, KLICKITAT AND SKAMANIA COUNTIES
ZONE 1:
Rates Fringes

CEMENT MASON
CEMENT MASONS DOING BOTH
COMPOSITION/POWER
MACHINERY AND
SUSPENDED/HANGING SCAFFOLD..$ 37.32 18.77
CEMENT MASONS ON



SUSPENDED, SWINGING AND/OR

HANGING SCAFFOLD............ $ 36.58 18.77
CEMENT MASONS............... $ 35.85 18.77
COMPOSITION WORKERS AND

POWER MACHINERY OPERATORS...$ 36.58 18.77

Zone Differential (Add To Zone 1 Rates):
Zone 2 - $0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 3.00

BASE POINTS: BEND, CORVALLIS, EUGENE, MEDFORD, PORTLAND,
SALEM, THE DALLES, VANCOUVER

ZONE 1: Projects within 30 miles of the respective city hall
ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.
ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.
ZONE 5: More than 80 miles from the respective city hall

TEAMOO37-002 06/01/2020

CLARK, COWLITZ, KLICKITAT, PACIFIC (South of a straight line
made by extending the north boundary line of Wahkiakum County
west to the Pacific Ocean), SKAMANIA, AND WAHKIAKUM COUNTIES

Rates Fringes
Truck drivers:

ZONE 1

GROUP 1......ciiiennnnnnnn $ 29.33 16.40
GROUP 2.....ciiiiinennnnnnn $ 29.46 16.40
GROUP 3. ...t iiiiiirennnnns $ 29.60 16.40
GROUP 4......iiiiiiinnnnn $ 29.89 16.40
GROUP 5. iiiiiiiiiinennnnns $ 30.03 16.40
GROUP 6..vvviniiinnenennns $ 30.31 16.40
GROUP 7. .iiiiiiiiiiennnnnn $ 30.53 16.40

Zone Differential (Add to Zone 1 Rates):
Zone 2 - $0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: ASTORIA, THE DALLES, LONGVIEW AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city
hall.

ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.



TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: A Frame or Hydra lifrt truck w/load bearing
surface; Articulated Dump Truck; Battery Rebuilders; Bus or
Manhaul Driver; Concrete Buggies (power operated); Concrete
Pump Truck; Dump Trucks, side, end and bottom dumps,
including Semi Trucks and Trains or combinations there of:
up to and including 10 cu. yds.; Lift Jitneys, Fork Lifts
(all sizes in loading, unloading and transporting material
on job site); Loader and/or Leverman on Concrete Dry Batch
Plant (manually operated); Pilot Car; Pickup Truck; Solo
Flat Bed and misc. Body Trucks, ©-10 tons; Truck Tender;
Truck Mechanic Tender; Water Wagons (rated capacity) up to
3,000 gallons; Transit Mix and Wet or Dry Mix - 5 cu. yds.
and under; Lubrication Man, Fuel Truck Driver, Tireman,
Wash Rack, Steam Cleaner or combinations; Team Driver;
Slurry Truck Driver or Leverman; Tireman

GROUP 2: Boom Truck/Hydra-1lift or Retracting Crane;
Challenger; Dumpsters or similar equipment all sizes; Dump
Trucks/Articulated Dumps 6 cu to 10 cu.; Flaherty Spreader
Driver or Leverman; Lowbed Equipment, Flat Bed Semi-trailer
or doubles transporting equipment or wet or dry materials;
Lumber Carrier, Driver-Straddle Carrier (used in loading,
unloading and transporting of materials on job site); 0il
Distributor Driver or Leverman; Transit mix and wet or dry
mix trcuks: over 5 cu. yds. and including 7 cu. yds.;
Vacuum Trucks; Water truck/Wagons (rated capacity) over
3,000 to 5,000 gallons

GROUP 3: Ammonia Nitrate Distributor Driver; Dump trucks,
side, end and bottom dumps, including Semi Trucks and
Trains or combinations thereof: over 10 cu. yds. and
including 30 cu. yds. includes Articulated Dump Trucks;
Self-Propelled Street Sweeper; Transit mix and wet or dry
mix truck: over 7 cu yds. and including 11 cu yds.; Truck
Mechanic-Welder-Body Repairman; Utility and Clean-up Truck;
Water Wagons (rated capacity) over 5,000 to 10,000 gallons

GROUP 4: Asphalt Burner; Dump Trucks, side, end and bottom
cumps, including Semi-Trucks and Trains or combinations
thereof: over 30 cu. yds. and including 50 cu. yds.
includes Articulated Dump Trucks; Fire Guard; Transit Mix
and Wet or Dry Mix Trucks, over 11 cu. yds. and including
15 cu. yds.; Water Wagon (rated capacity) over 10,000
gallons to 15,000 gallons

GROUP 5: Composite Crewman; Dump Trucks, side, end and
bottom dumps, including Semi Trucks and Trains or
combinations thereof: over 50 cu. yds. and including 60 cu.
yds. includes Articulated Dump Trucks

GROUP 6: Bulk Cement Spreader w/o Auger; Dry Pre-Batch
concrete Mix Trucks; Dump trucks, side, end and bottom
dumps, including Semi Trucks and Trains of combinations
thereof: over 60 cu. yds. and including 80 cu. yds., and
includes Articulated Dump Trucks; Skid Truck

GROUP 7: Dump Trucks, side, end and bottom dumps, including
Semi Trucks and Trains or combinations thereof: over 80 cu.
yds. and including 100 cu. yds., includes Articulated Dump
Trucks; Industrial Lift Truck (mechanical tailgate)



* TEAMO174-001 06/01/2020

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

Rates Fringes
Truck drivers:

ZONE A:

GROUP 1:......ciiiiivinnnn. $ 42.88 20.92
GROUP 2:.....civiiiiiennnn $ 42.04 20.92
GROUP 3:....iiiiiiiinnnnnn. $ 39.23 20.92
GROUP 4:. ... iiiiiiiiinnnnns $ 34.26 20.92
GROUP 5:. ... ciiiiiinnnnnns $ 42.43 20.92

ZONE B (25-45 miles from center of listed cities*): Add $.70
per hour to Zone A rates.

ZONE C (over 45 miles from centr of listed cities*): Add
$1.00 per hour to Zone A rates.

*Zone pay will be calculated from the city center of the
following listed cities:

BELLINGHAM CENTRALIA RAYMOND OLYMPIA
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGELES  MT. VERNON KENT
TACOMA PORT TOWNSEND ABERDEEN BREMERTON

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 - ""A-frame or Hydralift"" trucks and Boom trucks or
similar equipment when ""A"" frame or ""Hydralift"" and Boom
truck or similar equipment is used; Buggymobile; Bulk

Cement Tanker; Dumpsters and similar equipment,
Tournorockers, Tournowagon, Tournotrailer, Cat DW series,
Terra Cobra, Le Tourneau, Westinghouse, Athye Wagon, Euclid
Two and Four-Wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump Trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with 16 yards to 30 yards capacity:
Over 30 yards $.15 per hour additional for each 10 yard
increment; Explosive Truck (field mix) and similar
equipment; Hyster Operators (handling bulk loose
aggregates); Lowbed and Heavy Duty Trailer; Road 0il
Distributor Driver; Spreader, Flaherty Transit mix used
exclusively in heavy construction; Water Wagon and Tank
Truck-3,000 gallons and over capacity

GROUP 2 - Bulllifts, or similar equipment used in loading or
unloading trucks, transporting materials on job site;
Dumpsters, and similar equipment, Tournorockers,
Tournowagon, Turnotrailer, Cat. D.W. Series, Terra Cobra,
Le Tourneau, Westinghouse, Athye wagon, Euclid two and
four-wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with less than 16 yards capacity;
Flatbed (Dual Rear Axle); Grease Truck, Fuel Truck,
Greaser, Battery Service Man and/or Tire Service Man;
Leverman and loader at bunkers and batch plants; 0il tank
transport; Scissor truck; Slurry Truck; Sno-Go and similar



equipment; Swampers; Straddler Carrier (Ross, Hyster) and
similar equipment; Team Driver; Tractor (small,
rubber-tired) (when used within Teamster jurisdiction);
Vacuum truck; Water Wagon and Tank trucks-less than 3,000
gallons capacity; Winch Truck; Wrecker, Tow truck and
similar equipment

GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup
Truck. (Adjust Group 3 upward by $2.00 per hour for onsite
work only)

GROUP 4 - Escort or Pilot Car
GROUP 5 - Mechanic
HAZMAT PROJECTS

Anyone working on a HAZMAT job, where HAZMAT certification is
required, shall be compensated as a premium, in addition to
the classification working in as follows:

LEVEL C: +%$.25 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B: +$.50 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with

a chemical ""splash suit.""

LEVEL A: +$.75 per hour - This level utilizes a fully-
encapsulated suit with a self-contained breathing apparatus
or a supplied air line.

TEAMO690-004 01/01/2019

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN AND YAKIMA
COUNTIES

Rates Fringes

Truck drivers: (AREA 1:

SPOKANE ZONE CENTER: Adams,

Chelan, Douglas, Ferry,

Grant, Kittitas, Lincoln,

Okanogan, Pen Oreille,

Spokane, Stevens, and Whitman

Counties

AREA 1: LEWISTON ZONE CENTER:

Asotin, Columbia, and

Garfield Counties

AREA 2: PASCO ZONE CENTER:

Benton, Franklin, Walla Walla

and Yakima Counties)

AREA 1:

GROUP 1.....iiiiuneennnnns $ 23.91 17.40
GROUP 2......iiiiiiinnnnnns $ 26.18 17.40
GROUP 3.....ciiiiiiinnnnnns $ 26.68 17.40
GROUP 4. ... iiiiiinnnnnns $ 27.01 17.40
GROUP 5... . iiiiiiiinennnnns $ 27.12 17.40
GROUP 6..civvvinnnneennnnns $ 27.29 17.40
GROUP 7. ..t iiiiiiiiinnnnnns $ 27.82 17.40
GROUP 8.....iiiiiiiennnnnns $ 28.18 17.40

AREA 2:



GROUP 1.....cciiiiiinneennnn $ 26.05 17.40

GROUP 2.....ciiiiiiieennnn. $ 28.69 17.40
GROUP 3.......ccvvvvnns, $ 28.80 17.40
GROUP 4......cciiiiiiinnnn. $ 29.13 17.40
GROUP 5..... .. $ 29.24 17.40
GROUP 6...ivviviinnnnnnn, $ 29.24 17.40
GROUP 7...viiiiiiiiineennnn $ 29.78 17.40
GROUP 8......ccvvvvvnnns, $ 30.10 17.40

Zone Differential (Add to Zone 1 rate: Zone 1 + $2.00)

BASE POINTS: Spokane, Pasco, Lewiston
Zone 1: ©0-45 radius miles from the main post office.
Zone 2: Outside 45 radius miles from the main post office

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power
Boat Hauling Employees or Material

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 lbs. and
under); Leverperson (loading trucks at bunkers); Trailer
Mounted Hydro Seeder and Mulcher; Seeder & Mulcher;
Stationary Fuel Operator; Tractor (small, rubber-tired,
pulling trailer or similar equipment)

GROUP 3: Auto Crane (2000 lbs. capacity); Buggy Mobile &
Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. &
under); Flat Bed Truck with Hydraullic System; Fork Lift
(3001-16,000 1lbs.); Fuel Truck Driver, Steamcleaner &
Washer; Power Operated Sweeper; Rubber-tired Tunnel Jumbo;
Scissors Truck; Slurry Truck Driver; Straddle Carrier
(Ross, Hyster, & similar); Tireperson; Transit Mixers &
Truck Hauling Concrete (3 yd. to & including 6 yds.);
Trucks, side, end, bottom & articulated end dump (3 yards
to and including 6 yds.); Warehouseperson (to include
shipping & receiving); Wrecker & Tow Truck

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser;
Trucks, side, end, bottom & articulated end dump (over 6
yards to and including 12 yds.); Truck Mounted Hydro

Seeder; Warehouseperson; Water Tank truck (©-8,000 gallons)

GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under);
Self- loading Roll Off; Semi-Truck & Trailer; Tractor with
Steer Trailer; Transit Mixers and Trucks Hauling Concrete
(over 6 yds. to and including 10 yds.); Trucks, side, end,
bottom and end dump (over 12 yds. to & including 20 yds.);
Truck-Mounted Crane (with load bearing surface either
mounted or pulled, up to 14 ton); Vacuum Truck (super
sucker, guzzler, etc.)

GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift
(over 16,000 1lbs.); Dumps (Semi-end); Mechanic (Field);
Semi- end Dumps; Transfer Truck & Trailer; Transit Mixers &
Trucks Hauling Concrete (over 10 yds. to & including 20
yds.); Trucks, side, end, bottom and articulated end dump
(over 20 yds. to & including 40 yds.); Truck and Pup;
Tournarocker, DWs & similar with 2 or more 4 wheel-power
tractor with trailer, gallonage or yardage scale, whichever
is greater Water Tank Truck (8,001- 14,000 gallons);

Lowboy (over 50 tons)

GROUP 7: 0il Distributor Driver; Stringer Truck (cable



oeprated trailer); Transit Mixers & Trucks Hauling Concrete
(over 20 yds.); Truck, side, end, bottom end dump (over 40
yds. to & including 100 yds.); Truck Mounted Crane (with
load bearing surface either mounted or pulled (16 through
25 tons);

GROUP 8: Prime Movers and Stinger Truck; Trucks, side, end,
bottom and articulated end dump (over 100 yds.); Helicopter
Pilot Hauling Employees or Materials

Footnote A - Anyone working on a HAZMAT job, where HAZMAT
certification is required, shall be compensated as a
premium, in additon to the classification working in as
follows:

LEVEL C-D: - $.50 PER HOUR (This is the lowest level of
protection. This level may use an air purifying respirator
or additional protective clothing.

LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction
with a chemical spash suit or fully encapsulated suit with
a self-contained breathing apparatus.

Employees shall be paid Hazmat pay in increments of four(4)
and eight(8) hours.

NOTE :
Trucks Pulling Equipment Trailers: shall receive $.15/hour
over applicable truck rate

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).



The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.



WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"
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Contractors Certification of Acknowledgment
Federal Transit Administration Contract Clauses and Certifications

Source: FTA Master Agreement (29)
fta-master-agreement-fy-2022

The Contractor, ,
certifies, to the best of its knowledge and belief, that it:

A. Has Has not __ read and understood the attached Federal Transit
Administration Contract Clauses as they pertain to project
___ ,and;

B. Has Has not _ read and understood the attached Federal Transit

Administration Contract Certifications as they pertain to project

Signature of Contractor’s Authorized Official Date

Name & Title of Contractor’'s Authorized Official
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FEDERAL TRANSIT ADMINISTRATION CONTRACT CLAUSES
NO FEDERAL GOVERNMENT OBLIGATIONS TO THIRD-PARTIES BY USE OF A

DISCLAIMER

Except as the Federal Government expressly consents in writing, the Recipient agrees that:

(1) The Federal Government shall not have any obligation or liability related to:

(a) The Project,

(b) Any Third Party Participant at any tier, or

(c) Any other person or entity that is not a party (Recipient or FTA) to the Underlying
Agreement for the Project, and

(2) Notwithstanding that the Federal Government may have concurred in or approved any
solicitation or third party agreement at any tier that has affected the Project, the Federal
Government shall not have any obligation or liability to any:

(a) Third Party Participant, or
(b) Other entity or person that is not a party (Recipient or FTA) to the Underlying

Agreement.
PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND RELATED

ACTS

(1) Civil Fraud. The Recipient acknowledges and agrees that:

(a) Federal laws and regulations apply to itself and its Project, including:

1.

2.

The Program Fraud Civil Remedies Act of 1986, as amended, 31 U.S.C. § 3801
et seq., and

U.S. DOT regulations, “Program Fraud Civil Remedies,” 49 C.F.R. part 31,

(b) By executing its Underlying Agreement, the Recipient certifies and affirms to the
truthfulness and accuracy of any of the following that the Recipient provides to the
Federal Government:

1.

A e

Claim,

Statement,
Submission,
Certification,
Assurance, or
Representation, and

(c) The Recipient acknowledges that the Federal Government may impose the penalties
of the Program Fraud Civil Remedies Act of 1986, as amended and other applicable
penalties if the Recipient:

1.

2.

Presents, submits, or makes available any information in connection with any:

a. Claim,

b. Statement,

¢. Submission,

d. Certification,

e. Assurance, or

f. Representation, and

That information is false, fictitious, or fraudulent.
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2)

Criminal Fraud. The Recipient acknowledges that 49 U.S.C. § 5323(1)(1), authorizes the
Federal Government to impose the penalties authorized by 18 U.S.C. § 1001 if the
Recipient:

(a) Presents, submits, or makes available any information in connection with any:
1. Claim,

2. Statement,

3. Submission,
4. Certification,
5. Assurance, or

6. Representation, and
(b) That information is false, fictitious, or fraudulent.

ACCESS TO RECORDS

The Recipient agrees that:

(1)

2)

As required by 49 U.S.C. § 5325(g), 49 C.F.R. § 18.36(i)(10), and 49 C.F.R. § 19.53(e),
it will provide, and require its Third Party Participants at each tier to provide, sufficient
access to inspect and audit records and information pertaining to the Project to the:

(a) U.S. Secretary of Transportation or the Secretary’s duly authorized representatives,

(b) Comptroller General of the United States, and the Comptroller General’s duly
authorized representatives, and

(c) Recipient and Subrecipient,

The Recipient will permit and assures that its Third Party Participants will permit the
individuals listed above in (1) to do the following:

(a) Inspect all:
1. Project work,

2. Project materials,
3. Project payrolls, and
4. Other Project data, and

(b) Audit any information related to the Project under the control of the Recipient or
Third Party Participant within:
1. Books,

2. Records,
3. Accounts, or
4. Other locations.

FEDERAL CHANGES

Changes to Federal Requirements and Guidance:

(1) Requirements and Guidance. New Federal Requirements and Guidance may:

(a) Become effective after the FTA Authorized Official signs the Recipient’s Underlying
Agreement awarding funds for the Project, and
(b) Apply to the Recipient or its Project.
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(2) Modifications. Federal requirements and guidance that apply to the Recipient or its
Project when the FTA Authorized Official awards Federal funds for the Recipient’s
Underlying Agreement may:

(a) Be modified from time to time, and
(b) Apply to the Recipient or its Project.

(3) Most Recent Provisions. The latest Federal requirements will apply to the Recipient or

its Project, except as FTA determines otherwise in writing using a:

(a) Special Condition in the Recipient’s Underlying Agreement,
(b) Special Requirement in the Recipient’s Underlying Agreement,
(c) Special Provision in the Recipient’s Underlying Agreement,
(d) Condition of Award in the Recipient’s Underlying Agreement,
(e) Letter to the Recipient signed by an authorized FTA official, or
(f) Change to FTA or Federal guidance.

CIVIL RIGHTS REQUIREMENTS

The Recipient understands and agrees that it must comply with applicable Federal civil rights
laws and regulations, and follow applicable Federal guidance, except as the Federal
Government determines otherwise in writing. Specifically:

(1) Nondiscrimination in Federal Public Transportation Programs. The Recipient agrees to,

and assures that each Third Party Participant will, comply with Federal transit law, 49
U.S.C. § 5332 (FTA’s “Nondiscrimination” statute):

(a) FTA’s “Nondiscrimination” statute prohibits discrimination on the basis of:

1.

7.

A e

Race,

Color,

Religion,

National origin,

Sex (including sexual orientation and gender identity),
Disability, or

Age, and

(b) The FTA “Nondiscrimination” statute’s prohibition against discrimination includes:

1.
2.
3.

Exclusion from participation,
Denial of program benefits, or

Discrimination, including discrimination in employment or business
opportunity.

(2) Nondiscrimination — Title VI of the Civil Rights Act. The Recipient agrees to, and

assures that each Third Party Participant will:

(a) Prohibit discrimination based on:

1.
2.
3.

Race,
Color, or
National origin,

(b) Comply with:

1.

Title VI of the Civil Rights Act of 1964, as amended, 42 U.S.C. § 2000d et seq.,

KT 22-803 CB EV Infrastructure Phase 2

Page 68



2.

U.S. DOT regulations, “Nondiscrimination in Federally-Assisted Programs of
the Department of Transportation — Effectuation of Title VI of the Civil Rights
Act of 1964,” 49 C.F.R. part 23, and

Federal transit law, specifically 49 U.S.C. § 5332, as stated in section V.(1) of
this document, and

(a) Except as FTA determines otherwise in writing, follow:

1.

3.

The most recent edition of FTA Circular 4702.1, “Title VI and Title VI-
Dependent Guidelines for Federal Transit Administration Recipients,” to the
extent consistent with applicable Federal laws, regulations, and guidance.
U.S. DOJ, “Guidelines for the enforcement of Title VI, Civil Rights Act of
1964,” 28 C.F.R. § 50.3, and

Other applicable Federal guidance that may be issued.

(3) Equal Employment Opportunity.

(a) Federal Requirements and Guidance. The Recipient agrees to, and assures that each

Third Party Participant will, prohibit discrimination on the basis of race, color,
religion, sex, or national origin, and:

1.

Comply with Title VII of the Civil Rights Act of 1964, as amended, 42 U.S.C.§
2000e et seq.,

Comply with Title I of the Americans with Disabilities Act of 1990, as
amended, 42 U.S.C. §§ 12101, et seq.;

Facilitate compliance with Executive Order No. 11246, “Equal Employment
Opportunity” September 24, 1965 (42 U.S.C. § 2000e note), as amended by any
later Executive Order that amends or supersedes it in part and is applicable to
federal assistance programs;,

Comply with Federal transit law, specifically 49 U.S.C. § 5332, as stated in
section 12 of the Master Agreement, and

FTA Circular 4704.1 “Equal Employment Opportunity (EEO) Requirements and
Guidelines for Federal Transit Administration Recipients,” and

Comply with other applicable EEO laws and regulations, as provided in Federal
guidance, including laws and regulations.

(b) Specifics. The Recipient agrees to:

1.

2.

Ensure that applicants for employment are employed and employees are treated
during employment without discrimination on the basis of their:

Race,

Color,

Religion,

National Origin,
Disability,

Age,

Sexual Origin,
Gender identity, or

1. Status as a parent, and

TER Mo o0 o

Take affirmative action that includes, but is not limited to:
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Recruitment advertising,

Recruitment,

Employment,

Rates of pay,

Other forms of compensation,

Selection for training, including apprenticeship,

Upgrading,

Transfers,

Demotions,

Layoffs, and

k. Terminations.

(¢) Equal Employment Opportunity Requirements for Construction Activities. In
addition to the foregoing, when undertaking “construction” as recognized by the U.S.
Department of Labor (U.S. DOL), the Recipient agrees to comply, and assures the
compliance of each Third Party Participant, with:

1. U.S. DOL regulations, “Office of Federal Contract Compliance Programs, Equal
Employment Opportunity, Department of Labor,” 41 C.F.R. chapter 60, and

TP o a0 o

2. Executive Order No. 11246, “Equal Employment Opportunity,” as amended by
Executive Order No. 11375, “Amending Executive Order No. 11246, Relating
to Equal Employment Opportunity,” 42 U.S.C. § 2000e note

(4) Disadvantaged Business Enterprise. To the extent authorized by applicable Federal law,
the Recipient agrees to facilitate, and assures that each Third Party Participant will
facilitate, participation by small business concerns owned and controlled by socially and
economically disadvantaged individuals, also referred to as “Disadvantaged Business
Enterprises” (DBEs), in the Project as follows:

(a) Requirements. The Recipient agrees to comply with:
1. Section 11101(e) of IIJA;
2. U.S. DOT regulations, “Participation by Disadvantaged Business Enterprises in
Department of Transportation Financial Assistance Programs,” 49 C.F.R. part
26, and
3. Federal transit law, specifically 49 U.S.C. § 5332, as stated in section V.(1) of
this document.
(b) Assurance. As required by 49 C.F.R. § 26.13(a), the Recipient provides assurance
that:
1. It shall not discriminate on the basis of race, color, national origin, or sex in the
award and performance of any DOT-assisted contract.

2. It shall take all necessary and reasonable steps under 49 C.F.R. part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts.

ondiscrimination on the Basis of Sex. The Recipient agrees to comply with Federa
5) Nond t the B f Sex. The Recipient ag t ply with Federal
prohibitions against discrimination on the basis of sex, including:

(a) Title IX of the Education Amendments of 1972, as amended, 20 U.S.C. § 1681 et
seq.,
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(b) U.S. DOT regulations, “Nondiscrimination on the Basis of Sex in Education
Programs or Activities Receiving Federal Financial Assistance”, 49 C.F.R. part 25,
and

(c) Federal transit law, specifically 49 U.S.C. § 5332, as stated in section V.(1) of this
document.

(6) Nondiscrimination on the Basis of Age. The Recipient agrees to comply with Federal
prohibitions against discrimination on the basis of age, including:

(a) The Age Discrimination in Employment Act (ADEA), 29 U.S.C. § § 621 — 634,
which prohibits discrimination on the basis of age,

(b) U.S. Equal Employment Opportunity Commission (U.S. EEOC) regulations, “Age
Discrimination in Employment Act,” 29 C.F.R. part 1625, which implements the
ADEA,

(c) The Age Discrimination Act of 1975, as amended, 42 U.S.C. § et seq., which
prohibits discrimination against individuals on the basis of age in the administration
of programs or activities receiving Federal funds,

(d) U.S. Health and Human Services regulations, “Nondiscrimination on the Basis of
Age in Programs or Activities Receiving Federal Financial Assistance,” 45 C.F.R.
part 90, which implements the Age discrimination Act of 1975, and

(e) Federal transit law, specifically 49 U.S.C. § 5332, as stated in section V.(1) of this
document.

(7) Nondiscrimination on the Basis of Disability. The Recipient agrees to comply with the
following Federal prohibitions pertaining to discrimination against seniors or individuals
with disabilities:

(a) Federal laws, including:

1. Section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794,
which prohibits discrimination on the basis of disability in the administration of
federally funded programs or activities,

2. The Americans with Disabilities Act of 1990 (ADA), as amended, 42 U.S.C. §
12101 et seq., which requires that accessible facilities and services be made
available to individuals with disabilities,

3. The Architectural Barriers Act of 1968, as amended, 42 U.S.C. § 4151 et seq.,
which requires that buildings and public accommodations be accessible to
individuals with disabilities,

4. Federal transit law, specifically 49 U.S.C. § 5332, which now includes disability
as a prohibited basis for discrimination, and

5. Other applicable laws and amendments pertaining to access for elderly
individuals or individuals with disabilities.

(b) Federal regulations, including:

1. U.S. DOT regulations, “Transportation Services for Individuals with Disabilities
(ADA),” 49 C.F.F. part 37,

2. U.S. DOT regulations, “Nondiscrimination on the Basis of Disability in

Programs and Activities Receiving or Benefiting from Federal Financial
Assistance,” 49 C.F.R. part 27,
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3. U.S. DOT regulations, “Transportation for Individuals with Disabilities:
Passenger Vessels,” 49 C.F.R. part 39,

4. Joint U.S. Architectural and Transportation Barriers Compliance Board (U.S.
ATBCB) and U.S. DOT regulations, “Americans With Disabilities (ADA)
Accessibility Specifications for Transportation Vehicles,” 36 C.F.R. part 1192
and 49 C.F.R. part 38,

5. U.S. DOJ regulations, “Nondiscrimination on the Basis of Disability in State and
Local Government Services,” 28 C.F.R. part 35,

6. U.S. DOJ regulations, “Nondiscrimination on the Basis of Disability by Public
Accommodations and in Commercial Facilities,” 28 C.F.R. part 36,

7. U.S. EEOC, “Regulations to Implement the Equal Employment Provisions of
the Americans with Disabilities Act,” 29 C.F.R. part 1630,

8. U.S. Federal Communications Commission regulations, “Telecommunications
Relay Services and Related Customer Premises Equipment for Persons with
Disabilities,” 47 C.F.R. part 64, Subpart F,

9. U.S. ATBCB regulations, “Electronic and Information Technology Accessibility
Standards,” 36 C.F.R. part 1194, and

11. FTA Circular 4710.1, “Americans with Disabilities Act: Guidance,” and
12. Other applicable Federal civil rights and nondiscrimination guidance.

(8) Drug or Alcohol Abuse - Confidentiality and Other Civil Rights Protections. The
Recipient agrees to comply with the confidentiality and civil rights protections of:

(a) The Drug Abuse Office and Treatment Act of 1972, as amended, 21 U.S.C. § 1101 et
seq.,

(b) The Comprehensive Alcohol Abuse and Alcoholism Prevention, Treatment and
Rehabilitation Act of 1970, as amended, 42 U.S.C. § 4541 et seq., and

(c) The Public Health Service Act, as amended, 42 U.S.C. §§ 290dd — 290dd-2.

(9) Access to Services for People with Limited English Proficiency. Except as the Federal
Government determines otherwise in writing, the Recipient agrees to promote
accessibility of public transportation services to people whose understanding of English
is limited by following:

(a) Executive Order No. 13166, “Improving Access to Services for Persons with Limited
English Proficiency,” August 11, 2000, 42 U.S.C. § 2000d-1 note, and

(b) U.S. DOT Notice, “DOT Policy Guidance Concerning Recipients’ Responsibilities
to Limited English Proficiency (LEP) Persons,” 70 Fed. Reg. 74087, December 14,
2005.

(10) Environmental Justice. Except as the Federal Government determines otherwise in
writing, the Recipient agrees to promote environmental justice by following:

(a) Executive Order No. 12898, “Federal Actions to Address Environmental Justice in
Minority Populations and Low-Income Populations,” February 11, 1994, 42 U.S.C.§
4321 note, as well as facilitating compliance with that Executive Order, and

(b) DOT Order 5610.2, “Department of Transportation Actions To Address
Environmental Justice in Minority Populations and Low-Income Populations,” 62
Fed. Reg. 18377, April 15, 1997, and
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(c) The most recent and applicable edition of FTA Circular 4703.1, “Environmental
Justice Policy Guidance for Federal Transit Administration Recipients,” August 15,
2012, to the extent consistent with applicable Federal laws, regulations, and
guidance.

(11) Other Nondiscrimination Laws. Except as the Federal Government determines
otherwise in writing, the Recipient agrees to:

(a) Comply with other applicable Federal nondiscrimination laws and regulations, and
(b) Follow Federal guidance prohibiting discrimination.

(12) Promoting Free Speech and Religious Liberty. The recipient shall ensure that Federal
funding is expended in full accordance with the U.S. Constitution, Federal Law, and
statutory and public policy requirements: including, but not limited to, those protecting

free speech, religious liberty, public welfare, the environment, and prohibiting
discrimination.

PROMPT PAYMENT OF SUBCONTRACTORS

The Contractor shall ensure that all Subcontractors and suppliers under this Contract are
promptly paid to the fullest extent required by RCW 39.04.250, as may be amended. The
Contractor is required to pay each Subcontractor performing Work under this prime Contract
for satisfactory performance of that Work no later than thirty (30) days after the Contractor’s
receipt of payment for that Work from Kitsap Transit. In addition, the Contractor is required
to return any retainage payments to those Subcontractors within thirty (30) days after the
Subcontractor’s Work related to this Contract is satisfactorily completed and any liens have
been secured. Any delay or postponement of payment from the above time frames may occur
only for good cause following written approval of Kitsap Transit.

INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS
FTA Circular 4220.1F

The Recipient agrees not to use FTA funds for third party procurements unless there is
satisfactory compliance with Federal requirements. Therefore:

(1) Federal Laws, Regulations, and Guidance. The Recipient agrees:

(a) To comply with the requirements of 49 U.S.C. chapter 53 and other applicable
Federal laws and regulations now in effect or later that affect its third party
procurements,

(b) To comply with U.S. DOT third party procurement regulations, specifically 49
C.FR.§ 18.36 or 49 C.F.R. §§ 19.40 — 19.48, and other applicable Federal
regulations that affect its third party procurements in effect now and as may be later
amended,

(c) To follow the most recent edition and any revisions of FTA Circular 4220.1F,“Third
Party Contracting Guidance,” to the extent consistent with applicable Federal laws,
regulations, and guidance, except as FTA determines otherwise in writing, and

(d) That although the FTA “Best Practices Procurement Manual” provides additional
third party contracting guidance, the Manual may lack the necessary information for

KT 22-803 CB EV Infrastructure Phase 2

Page 73



compliance with certain Federal requirements that apply to specific third party
contracts at this time.
ENERGY CONSERVATION
The Recipient agrees to, and assures its Subrecipients will:

(1) State Energy Conservation Plans. Comply with the mandatory energy standards and
policies of its State energy conservation plans under the Energy Policy and Conservation
Act, as amended, 42 U.S.C. § 6321 et seq., except as the Federal Government determines
otherwise in writing, and

(2) Energy Assessment. Perform an energy assessment for any building constructed,
reconstructed, or modified with FTA funds required under FTA regulations,
“Requirements for Energy Assessments,” 49 C.F.R. part 622, subpart C.

TERMINATION PROVISIONS
The Recipient agrees to all of the following:

(1) Justification. After providing notice, the Federal Government may suspend, suspend
then terminate, or terminate all or any part of the Federal funding awarded for the Project
if:

(a) The Recipient has violated the Underlying Agreement or FTA Master Agreement
(27 & 28), especially if that violation would endanger substantial performance of the
Project,

(b) The Recipient has failed to make reasonable progress on the Project, or

(c¢) The Federal Government determines that continuing to provide Federal funding for
the Project does not adequately serve the purposes of the law authorizing the Project,

(2) Financial Implications.

(a) In general, termination of Federal funding for the Project will not invalidate
obligations properly incurred before the termination date to the extent the obligations
cannot be canceled, and

(b) The Federal Government may:

1. Recover Federal funds it has provided for the Project if it determines that the
Recipient has willfully misused Federal funds by:

a. Failing to make adequate progress,

b. Failing to make appropriate use of the Project property, or

c. Failing to comply with the Underlying Grant Agreement or FTA Master
Agreement (27 & 28), and

2. Require the Recipient to refund:
a. The entire amount of Federal funds provided for the Project, or
b. Any lesser amount as the Federal Government may determine, and

(3) Expiration of Project Time Period. Except for a Full Funding Grant Agreements,
expiration of any Project time period established for the Project does not, by itself,
constitute an expiration or termination of the Underlying Agreement.

(4) Uniform Administrative Requirements. These termination rights are in addition to and in
no way limit the Federal Government’s rights to terminate described in 2 CFR §
200.340.

DEBARMENT AND SUSPENSION
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The Recipient agrees that:

(1) It will not engage Third Party Participants that are debarred or suspended except as
authorized by:

(a) U.S. DOT regulations, “Nonprocurement Suspension and Debarment,” 2 C.F.R. Part
1200,

(b) U.S. OMB, “Guidelines to Agencies on Governmentwide Debarment and
Suspension (Nonprocurement),” 2 C.F.R. part 180, including any amendments
thereto, and

(c) Executive Orders Nos. 12549 and 12689, “Debarment and Suspension,” 31 U.S.C. §
6101 note,

(2) It will review the “Excluded Parties Listing System” at https://epls.gov (to be transferred
to https://www.sam.gov), if required by U.S. DOT regulations, 2 C.F.R. part 1200, and

(3) It will include, and require its Third Party Participants to include a similar condition in
each lower tier covered transaction, assuring that all lower tier Third Part Participants:

(a) Will comply with Federal debarment and suspension requirements, and
(b) Review the “Excluded Parties Listing System” at https://www.epls.gov (to be
transferred to https://www.sam.gov), if necessary to comply with U.S. DOT
regulations, 2 C.F.R. part 1200.
BUY AMERICA

Domestic preference procurement requirements of:
(1) 49 U.S.C. § 5323(j), as amended by MAP-21 and FAST Act, and

(2) FTA regulations, “Buy America Requirements,” 49 C.F.R. part 661, to the extent
consistent with MAP-21 and FAST Act.

(3) Uniform Administrative Requirements, Compliance with FTA’s Buy America
requirements shall be deemed to satisfy 2 CFR § 200.322, “Domestic Preferences for
Procurements.”

(4) Limitation on Certain Rolling Stock Procurements, The Recipient will comply with the
limitation on certain rolling stock procurements at 49 U.S.C. § 5323(u).
PROVISIONS FOR RESOLUTION OF DISPUTES, BREACHES, OR OTHER

LITIGATION
The Recipient understands and agrees that:

(1) FTA Interest. FTA has a vested interest in the settlement of any disagreement involving
the Project including, but not limited to:
(a) A major dispute,
(b) A breach,
(c) A default, or
(d) Litigation,

(2) Notification to FTA. If a current or prospective legal matter that may affect the Federal
Government emerges:

(a) The Recipient agrees to promptly notify:
1. The FTA Chief Counsel, or
2. The FTA Regional Counsel for the Region in which the Recipient is located,
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3. U.S. DOT Inspector General Counsel for the Region

(b) The types of legal matters that require notification include, but are not limited to:
1. A major dispute,

A breach,
A default,
Litigation, or

Al

Naming the Federal Government as a party to litigation or a legal disagreement
in any forum for any reason, and
(c) The types of matters that may affect the Federal Government include, but are not
limited to:
1. The Federal Government’s interests in the Project, or

2. The Federal Government’s administration or enforcement of Federal laws or
regulations,

(3) Federal Interest in Recovery

(a) General. The Federal Government retains the right to a proportionate share of any
proceeds recovered from any third party, based on the percentage of the Federal
share for the Project, but

(b) Liquidated Damages. Notwithstanding the preceding section XI.(1) of this
document, the Recipient may return all liquidated damages it receives to its Project
Account rather than return the Federal share of those liquidated damages to the
Federal Government,

(4) Enforcement. The Recipient agrees to pursue its legal rights and remedies available
under:
(a) Any third party agreement,
(b) Any Federal law or regulation,
(c) Any State law or regulation, or
(d) Any local law or regulation,

BYRD ANTI-LOBBYING AMENDMENT
The Recipient agrees that, as provided by 31 U.S.C. § 1352(a):

(1) Prohibition on Use of Federal Funds. It will not use Federal funds:

(a) To influence any:
1. Officer or employee of a Federal agency,

2. Member of Congress,
3. Officer or employee of Congress, or
4. Employee of a Member of Congress,

(b) To take any action involving the Project or the Underlying Agreement for the
Project, including any:
1. Award,
2. Extension, or

3. Modification,
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2)

3)

Laws and Regulations. It will comply, and will assure that each Third Party Participant
complies with:

(a) 31 U.S.C. § 1352, as amended,

(b) U.S. DOT regulations, “New Restrictions on Lobbying,” 49 C.F.R. part 20, to the
extent consistent with as necessary by 31 U.S.C. § 1352, as amended, and

(c) Other applicable Federal laws and regulations prohibiting the use of Federal funds
for any activity concerning legislation or appropriations designed to influence:
1. The U.S. Congress, or

2. A State legislature, but

Exception. The prohibitions of (1)-(2) above do not apply to an activity that is
undertaken through proper official channels, if permitted by the underlying law or
regulations.

CLEAN AIR & CLEAN WATER

The Recipient agrees to include adequate provisions in each third party agreement exceeding
$150,000 to ensure that each Third Party Participant will agree to:

(1)

2)
€)
(4)

Report the use of facilities placed on or likely to be placed on the U.S. EPA “List of
Violating Facilities,”

Refrain from using any violating facilities,
Report violations to FTA and the Regional U.S. EPA Office, and

Comply with the inspection and other requirements of:

(a) Section 306 of the Clean Air Act, as amended, 42 U.S.C. § 7606, and other
requirements of the Clean Air Act, as amended, 42 U.S.C. §§ 7401 —7671q, and

(b) Section 508 of the Clean Water Act, as amended, 33 U.S.C. § 1368, and other
requirements of the Clean Water Act, as amended, 33 U.S.C. §§ 1251 — 1388.

CARGO PREFERENCE

(1)

Use of United States-Flag Vessels. Shipping requirements of:

(a) 46 U.S.C. § 55305, and
(b) U.S. Maritime Administration regulations, “Cargo Preference - U.S.-Flag Vessels,”
46 C.F.R. part 381.

DAVIS-BACON, COPELAND ANTI-KICKBACK AND CONTRACT WORK HOURS &

SAFETY STANDARDS ACTS

The Recipient agrees to comply, and assures that each Third Party Participant will comply,
with all of the following:

(1) Minimum wages.

(1) All laborers and mechanics employed or working upon the site of the work (or under
the United States Housing Act of 1937 or under the Housing Act of 1949 in the
construction or development of the project), will be paid unconditionally and not less
often than once a week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued by the Secretary of
Labor under the Copeland Act ( 29 CFR part 3)), the full amount of wages and bona fide
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fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not
less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual relationship which
may be alleged to exist between the contractor and such laborers and mechanics.
Contributions made or costs reasonably anticipated for bona fide fringe benefits under
section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered
wages paid to such laborers or mechanics, subject to the provisions of paragraph
(a)(1)(iv) of this section; also, regular contributions made or costs incurred for more than
a weekly period (but not less often than quarterly) under plans, funds, or programs which
cover the particular weekly period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in § 5.5(a)(4). Laborers or
mechanics performing work in more than one classification may be compensated at the
rate specified for each classification for the time actually worked therein: Provided, that
the employer's payroll records accurately set forth the time spent in each classification in
which work is performed. The wage determination (including any additional
classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the
Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and accessible place where it can be
easily seen by the workers.

(ii)
(A) The contracting officer shall require that any class of laborers or mechanics,
including helpers, which is not listed in the wage determination and which is to be
employed under the contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an additional classification

and wage rate and fringe benefits therefore only when the following criteria have
been met:

(1) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(2) The classification is utilized in the area by the construction industry;
and

(3) The proposed wage rate, including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates contained in the wage
determination.

(B) If the contractor and the laborers and mechanics to be employed in the
classification (if known), or their representatives, and the contracting officer agree
on the classification and wage rate (including the amount designated for fringe
benefits where appropriate), a report of the action taken shall be sent by the
contracting officer to the Administrator of the Wage and Hour Division, U.S.
Department of Labor, Washington, DC 20210. The Administrator, or an
authorized representative, will approve, modify, or disapprove every additional
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classification action within 30 days of receipt and so advise the contracting officer
or will notify the contracting officer within the 30-day period that additional time
1S necessary.

(C) In the event the contractor, the laborers or mechanics to be employed in the
classification or their representatives, and the contracting officer do not agree on
the proposed classification and wage rate (including the amount designated for
fringe benefits, where appropriate), the contracting officer shall refer the
questions, including the views of all interested parties and the recommendation of
the contracting officer, to the Administrator for determination. The Administrator,
or an authorized representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined
pursuant to paragraphs (a)(1)(ii) (B) or (C) of this section, shall be paid to all
workers performing work in the classification under this contract from the first
day on which work is performed in the classification.

(i1i1)) Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the
contractor shall either pay the benefit as stated in the wage determination or shall pay
another bona fide fringe benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the
contractor may consider as part of the wages of any laborer or mechanic the amount of
any costs reasonably anticipated in providing bona fide fringe benefits under a plan or
program, Provided, That the Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require the contractor to set aside in a separate account assets for
the meeting of obligations under the plan or program.

(2) Withholding.

Kitsap Transit shall upon its own action or upon written request of an authorized representative
of the Department of Labor withhold or cause to be withheld from the contractor under this
contract or any other Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the
same prime contractor, so much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required by the contract. In the
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper,
employed or working on the site of the work (or under the United States Housing Act of 1937 or
under the Housing Act of 1949 in the construction or development of the project), all or part of
the wages required by the contract, the (Agency) may, after written notice to the contractor,
sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of
any further payment, advance, or guarantee of funds until such violations have ceased.
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(3) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be maintained by the contractor during
the course of the work and preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work (or under the United States Housing Act of
1937, or under the Housing Act of 1949, in the construction or development of the
project). Such records shall contain the name, address, and social security number of each
such worker, his or her correct classification, hourly rates of wages paid (including rates
of contributions or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and
weekly number of hours worked, deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits
under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the
contractor shall maintain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under approved programs shall
maintain written evidence of the registration of apprenticeship programs and certification
of trainee programs, the registration of the apprentices and trainees, and the ratios and
wage rates prescribed in the applicable programs.
(ii)
(A) The contractor shall submit weekly for each week in which any contract work
is performed a copy of all payrolls to the (write in name of appropriate federal
agency) if the agency is a party to the contract, but if the agency is not such a
party, the contractor will submit the payrolls to the applicant, sponsor, or owner,
as the case may be, for transmission to the (write in name of agency). The
payrolls submitted shall set out accurately and completely all of the information
required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included on weekly
transmittals. Instead the payrolls shall only need to include an individually
identifying number for each employee (e.g., the last four digits of the employee's
social security number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is available for this
purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The
prime contractor is responsible for the submission of copies of payrolls by all
subcontractors. Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker, and shall provide
them upon request to the (write in name of appropriate federal agency) if the
agency is a party to the contract, but if the agency is not such a party, the
contractor will submit them to the applicant, sponsor, or owner, as the case may
be, for transmission to the (write in name of agency), the contractor, or the Wage
and Hour Division of the Department of Labor for purposes of an investigation or
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audit of compliance with prevailing wage requirements. It is not a violation of this
section for a prime contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own records, without
weekly submission to the sponsoring government agency (or the applicant,
sponsor, or owner).

(B) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her agent who
pays or supervises the payment of the persons employed under the contract and
shall certify the following:

(1) That the payroll for the payroll period contains the information
required to be provided under § 5.5 (a)(3)(ii) of Regulations, 29 CFR part
5, the appropriate information is being maintained under § 5.5 (a)(3)(i) of
Regulations, 29 CFR part 5, and that such information is correct and
complete;

(2) That each laborer or mechanic (including each helper, apprentice, and
trainee) employed on the contract during the payroll period has been paid
the full weekly wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or indirectly from
the full wages earned, other than permissible deductions as set forth in
Regulations, 29 CFR part 3;

(3) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the
reverse side of Optional Form WH-347 shall satisfy the requirement for
submission of the “Statement of Compliance” required by paragraph (a)(3)(ii)(B)
of this section.

(D) The falsification of any of the above certifications may subject the contractor
or subcontractor to civil or criminal prosecution under section 1001 of title 18 and
section 231 of title 31 of the United States Code.

(ii1) The contractor or subcontractor shall make the records required under paragraph
(a)(3)(1) of this section available for inspection, copying, or transcription by authorized
representatives of the (write the name of the agency) or the Department of Labor, and
shall permit such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records or to make them
available, the Federal agency may, after written notice to the contractor, sponsor,
applicant, or owner, take such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.
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(4) Apprentices and trainees -

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined
rate for the work they performed when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of Apprenticeship Training,
Employer and Labor Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of probationary employment
as an apprentice in such an apprenticeship program, who is not individually registered in
the program, but who has been certified by the Office of Apprenticeship Training,
Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft classification shall not be greater
than the ratio permitted to the contractor as to the entire work force under the registered
program. Any worker listed on a payroll at an apprentice wage rate, who is not registered
or otherwise employed as stated above, shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess of the ratio permitted
under the registered program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed. Where a contractor is performing
construction on a project in a locality other than that in which its program is registered,
the ratios and wage rates (expressed in percentages of the journeyman's hourly rate)
specified in the contractor's or subcontractor's registered program shall be observed.
Every apprentice must be paid at not less than the rate specified in the registered program
for the apprentice's level of progress, expressed as a percentage of the journeymen hourly
rate specified in the applicable wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in accordance with that
determination. In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office, withdraws approval
of an apprenticeship program, the contractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate for the work performed until an
acceptable program is approved.

(i1) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they are employed
pursuant to and individually registered in a program which has received prior approval,
evidenced by formal certification by the U.S. Department of Labor, Employment and
Training Administration. The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee program. If the
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trainee program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator of the Wage
and Hour Division determines that there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage determination which provides for less
than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of the ratio permitted
under the registered program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed. In the event the Employment and
Training Administration withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the applicable predetermined rate for
the work performed until an acceptable program is approved.

(iii) Equal employment opportunity. The utilization of apprentices, trainees and
journeymen under this part shall be in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29 CFR part 30.

(5) Compliance with Copeland Act requirements. The contractor shall comply with the
requirements of 29 CFR parts 3, which are incorporated by reference in this contract.

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the (write in the name of
the Federal agency) may by appropriate instructions require, and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall
be responsible for the compliance by any subcontractor or lower tier subcontractor with all the
contract clauses in 29 CFR 5.5.

(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be

grounds for termination of the contract, and for debarment as a contractor and a subcontractor as
provided in 29 CFR 5.12.

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and
interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are
herein incorporated by reference in this contract.

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes clause of this contract. Such disputes
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29
CFR parts 5, 6, and 7.. Disputes within the meaning of this clause include disputes between the
contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of
Labor, or the employees or their representatives.

(10) Certification of eligibility.

(1) By entering into this contract, the contractor certifies that neither it (nor he or she) nor
any person or firm who has an interest in the contractor's firm is a person or firm
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ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-
Bacon Act or 29 CFR 5.12(a)(1).

(i1) No part of this contract shall be subcontracted to any person or firm ineligible for
award of a Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(ii1) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18
U.S.C. 1001.

(b) Contract Work Hours and Safety Standards Act.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is
employed on such work to work in excess of forty hours in such workweek unless such laborer
or mechanic receives compensation at a rate not less than one and one-half times the basic rate
of pay for all hours worked in excess of forty hours in such workweek.

(2)Violation; liability for unpaid wages; liguidated damages. In the event of any violation
of the clause set forth in paragraph (b)(1) of this section the contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such territory), for liquidated
damages. Such liquidated damages shall be computed with respect to each individual laborer
or mechanic, including watchmen and guards, employed in violation of the clause set forth in
paragraph (b)(1) of this section, in the sum of $25 for each calendar day on which such
individual was required or permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the clause set forth in paragraph
(b)(1) of this section.

(3)Withholding for unpaid wages and liguidated damages. The (write in the name of the
Federal agency or the loan or grant recipient) shall upon its own action or upon written request
of an authorized representative of the Department of Labor withhold or cause to be withheld,
from any moneys payable on account of work performed by the contractor or subcontractor
under any such contract or any other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act,
which is held by the same prime contractor, such sums as may be determined to be necessary
to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated
damages as provided in the clause set forth in paragraph (b)(2) of this section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses
set forth in paragraph (b)(1) through (4) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor
shall be responsible for compliance by any subcontractor or lower tier subcontractor with the
clauses set forth in paragraphs (b)(1) through (4) of this section.
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BONDING FOR CONSTRUCTION ACTIVITIES EXCEEDING $100,000
The Recipient agrees to comply with the following bonding requirements and restrictions as
provided in Federal regulations and guidance, except as FTA determines otherwise in writing:

(1) Construction. As provided by Federal regulations and modified by FTA guidance, for
Project activities involving construction, it will provide:
(a) Bid Guarantee bonds (5%),
(b) Contract performance bonds (100%), and
(c) Payment bonds (50% for contracts < $1M, 40% for contracts > $1M, but < $5M).

FLY AMERICA

The Contractor agrees to comply with 49 USC 40118 (the Fly America Act) in accordance
with the General Services Administration’s regulations at 41 CFR Part 301-10, which provide
that recipients and subrecipients of Federal funds and their contractors are required to use U.S.
Flag air carriers for U.S. Government-financed international air travel and transportation of
their personal effects or property, to the extent such service is available, unless travel by
foreign air carrier is a matter of necessity, as defined by the Fly America Act.

RIGHTS TO INVENTIONS MADE UNDER A CONTRACT OR AGREEMENT

If the federal award meets the definition of “funding agreement” under 37 C.F.R. § 401.2(a)
and the recipient or subrecipient wishes to enter into a contract with a small business firm or
nonprofit organization regarding the substitution of parties, assignment or performance of
experimental, developmental, or research work under that “funding agreement,” the recipient
or subrecipient must comply with the requirements of 37 C.F.R. part 401, “Rights to Inventions
Made by Nonprofit Organizations and Small Business Firms Under Government Grants,
Contracts and Cooperative Agreements,” and any implementing regulations issued by the
awarding agency.

SOLID WASTES

A Recipient that is a state agency or agency of a political subdivision of a state and its
contractors must comply with section 6002 of the Solid Waste Disposal Act, as amended by
the Resource Conservation and Recovery Act. The requirements of Section 6002 include
procuring only items designated in guidelines of the Environmental Protection Agency (EPA)
at 40 C.F.R. part 247 that contain the highest percentage of recovered materials practicable,
consistent with maintaining a satisfactory level of competition, where the purchase price of the
item exceeds $10,000 or the value of the quantity acquired during the preceding fiscal year
exceeded $10,000; procuring solid waste management services in a manner that maximizes
energy and resource recovery; and establishing an affirmative procurement program for
procurement of recovered materials identified in the EPA guidelines.

SIMPLIFIED ACQUISITION THRESHOLD

KT 22-803 CB EV Infrastructure Phase 2

Page 85



Contracts for more than the simplified acquisition threshold, which is the inflation adjusted
amount determined by the Civilian Agency Acquisition Council and the Defense Acquisition
Regulations Council (Councils) as authorized by 41 U.S.C. § 1908, or otherwise set by law,
must address administrative, contractual, or legal remedies in instances where contractors
violate or breach contract terms, and provide for such sanctions and penalties as appropriate.
(Note that the simplified acquisition threshold determines the procurement procedures that
must be employed pursuant to 2 C.F.R. §§ 200.317-200.326. The simplified acquisition
threshold does not exempt a procurement from other eligibility or processes requirements that
may apply. For example, Buy America’s eligibility and process requirements apply to any
procurement in excess of $150,000. 49 U.S.C. § 5323(j)(13).)

FEDERAL TAX LIABILITY AND RECENT FELONY CONVICTIONS

The following transactions are prohibited and Third-Party Participant certifies that -

(1) Does not have any unpaid Federal tax liability that has been assessed, for which all
judicial and administrative remedies have been exhausted or have lapsed, and that is not
being paid in a timely manner pursuant to an agreement with the authority responsible for
collecting the tax liability; and

(2) Was not convicted of the felony criminal violation under any Federal law within the
preceding 24 months.

PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO
SURVEILLANCE SERVICES OR EQUIPMENT

(a) Recipients and subrecipients are prohibited from obligating or expending loan or grant funds
to:

(1) Procure or obtain;
(2) Extend or renew a contract to procure or obtain; or

(3) Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services,
or systems that uses covered telecommunications equipment or services as a substantial or
essential component of any system, or as critical technology as part of any system. As described
in Public Law 115-232, section 889, covered telecommunications equipment is
telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities).

(1) For the purpose of public safety, security of government facilities, physical security
surveillance of critical infrastructure, and other national security purposes, video surveillance
and telecommunications equipment produced by Hytera Communications Corporation,
Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any
subsidiary or affiliate of such entities).
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(i1) Telecommunications or video surveillance services provided by such entities or using such
equipment.

(ii1) Telecommunications or video surveillance equipment or services produced or provided by
an entity that the Secretary of Defense, in consultation with the Director of the National
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be an
entity owned or controlled by, or otherwise connected to, the government of a covered foreign
country.

(b) In implementing the prohibition under Public Law 115-232, section 889, subsection (f),
paragraph (1), heads of executive agencies administering loan, grant, or subsidy programs shall
prioritize available funding and technical support to assist affected businesses, institutions and
organizations as is reasonably necessary for those affected entities to transition from covered
communications equipment and services, to procure replacement equipment and services, and to
ensure that communications service to users and customers is sustained.

SPECIAL PROVISION FOR PROMOTING COVID-19 SAFETY

Centers for Disease Control and Prevention Order on Requirements for Persons to Wear Masks
While on Conveyances and at Transportation Hubs:

(1) Compliance with CDC Mask Order. The Centers for Disease Control and Prevention
(“CDC”) Order of January 29, 2021, titled Requirement for Persons to Wear Masks
While on Conveyances and at Transportation Hubs (“CDC Mask Order”), is within the
meaning of “Federal Requirement” as that term is defined in this Master Agreement.
One of the objectives of the CDC Mask Order is “[m]aintaining a safe and operating
transportation system.” The Recipient agrees that it will comply, and will require all
Third-Party Participants to comply, with the CDC Mask Order.

(2) Enforcement for non-compliance. The Recipient agrees that FTA may take enforcement
action for non-compliance with the CDC Mask Order, including:

(a) Enforcement actions authorized by 49 U.S.C. § 5329(g);

(b) Referring the Recipient to the CDC or other Federal authority for enforcement
action;

(c) Enforcement actions authorized by 2 CFR §§ 200.339 — .340; and

(d) Any other enforcement action authorized by Federal law or regulation
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Buy America Certification

Certification Requirement for Procurement of Steel or Manufactured Products

This procurement is subject to Federal Transit Administration requirements in 49 CFR Part
661. A

The Buy America Certificate, as shown below, must be completed and submitted with your
Proposal.

Certificate of Compliance with 49 U.S.C. 5323(j) (1)

The Proposer hereby certifies that it will meet the requirements of 49 U.S.C. 5323(j) (1) and the
applicable regulations in 49 CFR Part 661.5. The product will be manufactured in the United
States with all components being of US Origin.

Proposer agrees to submit a complete bill of materials with the origin of each component. The
bill of materials must be submitted as a condition of retainage release where retainage is part

of the contract.

Date:

Signature:

Title:

Company Name:

Certificate of Non-Compliance with 49 U.S.C. 5323(j) (1)

The Proposer hereby certifies that it cannot comply with the requirements of 49 U.S.C.
5323(j)(2) (B) or (j) (2) (D) and the regulations in 49 CFR § 661.7.

Date:

Signature:

Title:

Company Name:
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LOBBYING CERTIFICATION

The Proposer certifies, to the best its knowledge and belief, that:

1. No federal appropriated funds have been paid or will be paid, by or on behalf of the

undersigned, to any person for influencing or attempting to influence an officer or
employee of a federal department or agency, a member of the U.S. Congress, an officer or
employee of the U.S. Congress, or an employee of a member of the U.S. Congress in
connection with the awarding of any federal contract, the making of any federal grant, the
making of any federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment or modification thereof.

If any funds other than federal appropriated funds have been paid or will be paid to any
person for making lobbying contacts to an officer or employee of any agency, a member of
Congress, an officer or employee of Congress, or an employee of a member of Congress in
connection with this federal Contract, grant, loan or cooperative agreement, the
undersigned shall complete and submit Standard Form LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instruction, as amended by “Government-wide Guidance
for New Restrictions on Lobbying,” 61 Fed. Reg. 1413 (1/19/96).

The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants and
contracts under grants, loans and cooperative agreements) and that all subrecipients shall
certify and disclose accordingly. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or entered into. Submission of
this certification is a prerequisite for making or entering into this transaction imposed by
31, USC § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who
fails to file the required certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

THE PROPOSER, , CERTIFIES OR AFFIRMS THE
TRUTHFULNESS AND ACCURACY OF EACH STATEMENT OF ITS CERTIFICATION AND

DISCLOSURE, IF ANY. IN ADDITION, THE PROPOSER UNDERSTANDS AND AGREES THAT

THE PROVISIONS OF 31 USC §§ 3801 ET SEQ. APPLY TO THIS CERTIFICATION AND
DISCLOSURE, IF ANY.

Name of the Proposer’s authorized official:

Title:

Signature Date
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